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PART 1 - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS |

B-1 LINE ITEM DESCRIPTION

In accordance with this contract, the Contractor shall furnish all materials, labor, equipment
and facilities, except as specified herein to be furnished by the Government, and shall do all that
which is necessary or incidental to the satisfactory and timely performance of the following:

a. BASIC CONTRACT

Contract

Line Item
No. (CLIN) SUPPLIES/SERVICES QTY UNIT AMOUNT

0001 thru |
0100

0101

010101
010102
010103

010104

010105

010106

010107

0102

B-1
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Contract
Line Item

No. (CLIN) SUPPLIES/SERVICES . DTY UNIT AMOUNT
(

0103

010301
010302
010303
010304

010305

010306

010307

0104
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CLIN SUPPLIES/ SERVIC_ES __ . OTY UNIT AMOUNT
0105 (
0106
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b. PRODUCTION OPTIONS

The Government may exercise the below options for the Production of the NMD system as set forth

below. The Contracting Officer may exercise the Option CLINS 0201, 0202 0203 and 0204 below
in accordance with SCR H-2 either by:

Issuance of a modification exercising such right; or

At the Contracting Officer’s discretion, the Option CLINSs may be admmlstratlvely carried
forward under a new contract number upon the exercise of said Option.

CLIN SUPPLIES/SERVICES ~ QTY UNIT  AMOUNT

0201

020101
020102

020103

1020104

020105
020106

020107

0202
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CLIN SUPPLIES/SERVICES OTY UNIT AMOUNT
0107 (
0108
CLIN  SUPPLIES/SERVICES ~ QTY UNIT  AMOUNT
0109
gi1i1o
Note 1: Represents the total Maximum Available Award Fee against the total Estimated Cost

for CLINs 0105, 0107 and 0109. Actual award fee will be added to the Fee Pool by Award Fee :
Periods based on Task Instructions issued during each period per Section H, Special Contract

Requirement H-3&, Task Instructions.
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CLIN SUPPLIES/SERVICES ' OTY UNIT AMOUNT

0203

020301
020302
020303
020304
020305
020306

020307

0204
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¢.  SUSTAINMENT OPTION

The Government may exercise the below options for the Production of the NMD system as set forth

below. The Contracting Officer may exercise the Option CLINs 0301 and 0302 below in accordance
with SCR H-2 either by: -

Issuance of a modification exercising such rlght; or

At the Contracting Officer’s discretion, Option CLINs 0301 and 0302 may be
administratively carried forward under a new contract number with and upon the exercise
of Option CLINs 0201 through 0204 (or some combination thereof); or

At the Contracting Officer’s discretion, Option CLINs 0301 and 0302 may be
administratively carried forward under a new contract number upon the exercise of said

Option.
" CLIN  SUPPLIES/SERVICES ~ QTY UNIT  AMOUNT
0301
0302
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B-2  ESTIMATED COST AND FEE

The total estumated cost and award fee of this conftract, including all options that may be
exercised by the Governiment, are:

Estimated Cost; $11,693,240,294
Maxinmum Available Award Fee: $1.531.203.210
Estimated Cost Plus Maxinmim Available Award Fee: $13,224.443 504

B-3 CONTRACT TYPE

This 13 a Cost-Plus-Award-Fee completion type contract with options as specitied in paragraph B-1.

B-4 PAYMENT OF AWARD FEE

Payment of the Award Fee will be made 1n accordance with provision H-23, "Award Fee.”

B-&
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK

C-1 SCOPE OF WORK

The contractor shall perform the work specified in Attachment 1, the NMD Prime
Contract SOW.

a. BASIC CONTRACT

DESCRIPTION AND DESIGNATION OF IPT EFFOR .
CLIN FOR NOTED SUBCLINS - SOW PARAGRAPHS

0101

010101

010102
010103
010104

- 010105

010106

010107
0102

0103

010301
010302
010303
010304

010305

010306

C-1
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CLIN DESCRIPTION ' " SOW PARAGRAPHS

- 010307

0104
0105

0106

0107

0108

0109

0110




CLIN

0201

020101

020102
020103
020104
020107
020106

020107

0202

0203

020301

020302
020303
020304
020307
1020306

020307

0204

PRODUCTION AND SUSTAINMENT OPTIONS

DESCRIPTION

HQO0006-01-C-0001, P0O0001
Page 12 of 75

SOW PARAGRAPHS
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c.  SUSTAINMENT OPTION

CLIN o DESCRIPTION ' SOW PARAGRAPHS

0301

0302
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PART 111 - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

SECTION J- LIST OF ATTACHMENTS

Exthibit A Reserved

Exhibit B CDRLs Instructions and NMD CDRL3 for Inttial Capability Development,
CLIN 101, 47 pages dated 12/1 5/00

Exhilat C NMD CDRLs tor Imtial Capalbality Production, CLIN 0201, 21 pages
dated 12/15/04

Exthibat D NMD CDRLs tor Block 1 Increment 1 Capability Development, CLIN
(0103, 21 pages dated 12/15/04)

Exhibit E NMD CDRLs for Block 1 Increment 1 Capalality Production, CLIN 0203,
20 pages dated 12/15/00)

Exlubat F NMD CDRLs tor Imtial Sustammment, CLIN 0301, 21 pages dated
1271 5/04)

Exlubit G Reserved

Exlubat H NMD CDRLs for Advanced Capability tor the NMD System (CLIN
(0105), 4 pages dated 12/15/00

Extlubit J NMD CDRLs for Enhanced Test & Evaluation (CLIN 0107), 4 pages
dated 12/15/04

Exlubiat K NMD CDRLs tor Special Studies, Analvses and Tasks (CLIN 01093, 5
pages dated 01/23/01

Attachment 1 Statement of Work entitled "National Missile Defense (NMD) Prime
Contract Statement of Work", 146 pages, dated (01/23/01

Attachment 2 RESERVED

Attachment 3 Contract Work Breakdown Structure (CWBS), 51 pages, dated 11/30/040

Attachment 4 Contract Securnty Classification Specification (DD Form 254), 9 pages,

dated 01/29/01

Attachment 5 Boeing “Corporate Small Business and Small Disadvantaged Business
Subcontracting Plan Document No. D180-32721-3, Rev A” 60 pages,
dated 10/06/99

Attachment 6 List of Less Than Unlinuted Rights Techimeal Data, 5 pages, dated
12714040

J-1
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Attachment 7 List of Less Than Unlinmted Rights Computer Sottware and
Documentation, 19 pages, dated 12/14/040

Attachment & Government Property List for NMD Prume Contract, 7 pages (List 8a, 4
pages dated 12/15/00 and List 8b, 3 pages dated 12/15/00)

Attachment 9 Base Support Requirements Document and National Ranges and Test
Facilities Requirements List, 538 pages, dated 12/15/00)

(Attachment 9-1 Cheyemne Mountain Aw Station, 14 pages)
(Attachment 9-2 Clear Aiwr Station, 17 pages)
(Attachment 9-3 Elmendort Air Force Base 15 pages)
(Attachment 9-4 Fort Drum 14 pages)
(Attachiment 9-5 Fort Greely 22 pages)
(Attachiment 9-6 Fort Richardson 14 pages)
(Attachment 9-7 Schriever Air Force Base 15 pages)
(Attachment 9-8 Shemva Island 29 pages)

Attachment 10 OCT AnalvsisiDiscloswre Form, 3 pages

Attachment 11 Award Fee Determination Plan, 6 pages, dated 12/15/04)

Attachment 12 Government Test Facilities (USAKA/KMR & Others), 11 pages (List 12a, |
5 pages dated 12/15/00 and List 12b, 6 pages dated 12/15/00)

Attachment 13 Task Instructions, 3 pages ‘

Attachment 14 RESERVED

Attachment 153 Pricing Instructions, 5 pages
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EXHIBIT A
CONTRACT DATA REQUIREMENTS LIST (CDRL)
FOR THE

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTRACT

NMD CDRLs FOR

RESERVED
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EXHIBIT B

CONTRACT DATA REQUIREMENTS LIST (CDRL)

FOR THE

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTRACT

CDRLs INSTRUCTIONS AND NMD CDRLs FOR INITIAL CAPABILITY DEVELOPMENT
FOR CLIN {1111

15 December 2{HH)

The followmg Exlubit B CDRL Sequence Numbers have been deleted.

B4 tluough BOO6, BO1G, BOL1, BO16 through BO21, BO26, BO27, BO29,
BO31, BO36 through B4, BO42 tlhrough BO47, BO49 through BOS1, B33,
B34, BOSS, BOS7 through BO62.

Exhilat B - Page 1
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PART 1
CONTRACT DATA REQUIREMENTS LIST (CDRL) and ACCESSIBLE DATA
PRODUCT (ADFP) INSTRUCTIONS
1. General

a. Document Security., Secunty Instructions tound m the DD254 tor this contract wall apply to
(DRLs.

. Public Release. All mfommation related to the program nmst be subnutied m accordance with
Special Contract Requirement H-4, Pubhic Release Of Information.

¢. Internet. Unclassitied controlled NMD mformation must not be posted, m unprotected form, on
any system or network (WEB site) accessible trom the public INTERNET.

d. Encryption. The CDRL defines the data that 135 to be dehvered to the Govermment by the
confractor. Tlus data may be 1n hard copy, electronic, electronic mailable, or any other torm specified by the
Governiment.  The prmary form of unclassified data delivery will be use of Team Integration Networl: System
(TINS) and the JTPO Infranet Site (encrypted Intranet sites) or use of encrypted E-mail. Norencrypted E-mal
will be used for unclassitied deliveries only when other sources are not available due to time constramts.

e. Accessible Dat Products (ADP). ADPs are nondehverable electrome data available m the Team
Integration Networle, The prumary tormm for data viewing and dehivery will be wa encrypted Interet.

f. Formats. CDRL and ADPs are to be prepared on plamn baclegrounds tor ease of downloadimg
and word processing use. CDRLs will contam the same format and mformation as on the DD Form 1423,
ADPs wall follow the contractor format. These mstructions apply to Exlult B and to all subsequent Exlubits
added to this contract.

g. Review of NonDeliverables. ADPs are nondeliverable electronic data not governad by the
confract. Stnce ADPs could be the only docuuments from wluch the Govermment could momtor NMD progress
within selected areas of the program, Govermment Integrated Program Team Leads may penodically review
selected ADPs. Clomuments generated and approved as a result of the Goverment IPT review will be
tarwarded tor information purposes only to the appropriate Prome Contract IPT lead.

2. Data Item Description (DID)
Data Item Descriptions entered on the CDRL, were selected fiom the "Department of Defense Acoquusition
Management Systems and Data Requurements Control List (AMSDL),” DoD 5010.12-L.

3. DID Tailoring for CDRLs

DID talonmng 15 mchcated by the addition of the suffix "T" to the DID munber entered in Block 4 of the CDRL.
For example, 1t the DID requurements were tallored for DID DI-MISC-80711, Bloclk 4 entry 1n the CDRL
would be DI-MISC-80711/T and the tallored requiraments would be stated m Block 16. Talormg 1s used to
either relax tonmat requirements or change the DID to be m consonance with the source document talorng
contamed m the SOW. DID Tailommg miles prolubit “tallormmg up.™ DID talormg does not nply adding
elements, rather, DID tallormg umplies reformatting, deletion of mtommation elements. It the requurements of a
DID are found to be m contlict with the tailorad apphication of the source document 1 the SOW, the talong
shall take precedence.

4. CDRL Sequence Numbers

Each CDRL 15 assigned a unique sequence munber to facilitate data tracking CDRL sequence mumbers are
comprised of two elements. The first element 15 the letter "B" wluch 15 used m heu of the word "EXHIBIT". The

Exlubit B - Page m
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second element consists of three digits and mndicates a consecufively assigned, munerncal sequence such as 001,
002, etc. For example, the tirst CDRL m Exlubit B to the confract would be assigned CDRL sequence mumber
B0, the second B2, and so onwntil all Exlubit B CDRLs are sequentially mmumbered
3. Data Distribution and A ddresses
The CDRL Distribution List provides mfornmation regarding destiation codes tor data dehivenies, and quantities
far shapiment to those destiations (normally 1 Blocks 14 & 15 of the CDRL) 15 providad on the CDRLs Table
CDRL Distnbution Matrse The complete mailing addiess 1s provided m the Addressee List

b. Data Delivery Due Dates

CDRL data delivery due dates are defined as "onrdock” dates at point of destimation. Data shall be delivered
on the due date specified. Unless otherwise mdicated, any and all references to “dayvs™ shall be calendar days.
All correspondence regarding Contractor requested extensions for CDRL due dates shall be fully coordmated
with the Government's Office of Prnmary Responsibihity (OPR) tor that CDRL. Correspondence will then be
addressed "Through" the OPR and "To" the Governmiment Procurig Contracting Otficer (PCO), with an
electronic distribution copy to the PC'O. Approval of extensions shall be docunmented and noted m the CDRL
transnuttal letter so dehvery will be counted against the new due date.

CDRL and ADP data will be posted to the Team Integrated Networlc System (TINS). CDRL delivery dates
will be forecast on a weekly basis using a 90-day window. The Contractor will notify the Government by E-
mall when CDRLs 1dentified m the SOW are placed on TINS.

7. Data Delivery Delinquency

A Confractor 15 considered delinquent when a data delivery (or transnuttal, as requured) does not physically
arrve at the appropnate addressee on the date(s) specified 1n Block 12, 13 or 16 of the CDRL and Distnbution
Matrix or the unclassified docuument 1s not posted to the Team Integrated Network System (TINS). However,
data delivenies due on a Satwday, Sunday, or Federal holiday that are deliverad on the next workday shall not
be considered delindquent.

8. Data Delivery Requirements

The letters "L'T" entered m Block 7 of the CDRL requure the preparation and delivery ot a Letter of Transnuttal
tar each CDRL data delivery. Electromc letter of transnuttal shall be addressed to the PCO;, copies of the letter
shall be provided to the ACO, BMDO/RMC-DM, BMDO/TIC and BMDO/TNC,

The Letter of Transnuttal shall nclhade;
— Date of preparation
— Confract munber
— (CDRL sequence nuumber
— DID fitle and subtitle, 1f any
— CDRL data approval requurements, 1t any
— How distnbution was made (2.g., electronically, mail)
— Dustribution made of the Letter of Transnuttal (mformation copy addressess)

— Dastribution of the data 1tem (including addresses and mumber of copies)
The letters "DD" entered m Bloclk 7 of the CDRL mdhcate that a DD Form 230} 15 requurad with the deliverable
and that the data 1tem will be mspected and accepted at destiation.

Exlubat B - Page v
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The letters “SD™ entered m Block 7 of the CDRL mdicate that a DD Form 230 13 requurad with the deliverable
and that the data item will be mspected at sowrce and accepted at destination.
Any dehverable 1tem that exceeds 2350 sheets shall be bound m separate boolss of 250 sheets or less.
9. Data Approval Requirements
Selected data requuire approval before therr subnussion 1s considerad final. The letter " A" appeanng m Block &
of the CDRL designate such data. The approving axthority shall be the PCO. The absence of an “A™ i Block
8 does not torfeit or otherwise atect the Government™s right to conunent on the CDRL. Unless otherwise
specified, resubnuttal of disapproved data or data approved subject to the meorporation of conuments shall be
50 1denfified and delivered by the next CDRL subnussionar as duwected by the PCO. The requurements apphcable
to the onginal subnuttal shall apply to the resubnuttal data. Should the Contractor disagree with a resubnuttal
requirement, he shall subnut lus conunents m writing to the PCO witlin 15 CD of receipt of data disapproval
notification

14 Distribution Statements
The tollowimg distnbution statement shall be meluded on the cover page to protect all techmcal data:

o DISTRIBUTION STATEMENT F: Further dissenunation only as directed by DoD, Ballistic Missile
Detense Orgamzation, ATTN: Procuring Contracting Officer, BMDO/CTN, 1725 Jefferson Davis
Highway Suite 809, Athmgton, VA 22202 Date deternunation (01 January 2001), or lugher authonty.

Add the followimg Export Control Statement to all documents assigned distribution Statement F:

o WARNING: This document contains techmcal data whose export 1s restiicted by the Amms Export

Control Act (Tifle 22, UL.S.C. Section 2751 et. seq.) or the Execufive order 12470, Violation of these

expart laws 15 subject to severe crmunal penalfies.

1L Data Format Requirements

a. Printable Image. Plans, Procedures, and Specifications shall contan an " Applicable Documents”
section. The fitle page shall nclude classification markings ITAW the NISPOM, the CDRL mumnber, a fitle
(unclassified), the date of the report, the contract munber, the name and address of the prume contractor, the
cistrbution statement, and any special notices.  All printed pages of each docment shall contain the docuument
control munber and the date of the document 1n aither the upper corner, opposite the bincing of the page or the
center of each page. Document control munbers shall mclude the revision and volume 1dentification, as
applicable. Each page prior to the text shall be mumbered m lower- case Roman munerals beginning with page 1
tollowmg etther the cover page or beginming with the Table of Contents. Each page starting with the text and
contimung to the appendices shall be consecutively munberad m Arabic mumerals, or 1f more appropnate,
cansecutively mumbered withim sections usig the tollowimg format: 2-1, 2-2, 2-3, etc. It the document 1s

divided mito vohunes, each such volume shall restart the page munbenng sequence.

. Magnetic Images To facilitate ease of transter and use, wnless otherwise mdicated 1 a particular
CDRL data item, CDRL deliverables shall be prepared m the software format mdicated, or m a tonmat reachly
usable by the program mdicated on PC workstations wsing Windows and Oftfice 97,

Wntten docimentation MS WORD, with figures and other graphics i a MS WORD
compatible tormat.

Spreadsheets MS EXCEL

Vugraphs (presentation material) MS PowerPomt

Exlubit B - Page v
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Drawimngs Any conmimonly avatlable CAD
Greneric databases MS Access
Program Schedules MS Project

Lalels on data 1tems 1eleased on electronic media shall mclude the following:
o Confract Number

o (CDRL Number Title

o Subtitle (if apphicable)

¢ Date

o (lassification

¢. Electronic Distribution. Unclassified documents shall be dehiverad electromcally making use of
cominercial Web Browser/Web Technology or existing connections to the NMD Orgamzation Wide Area
Networlk (BMDO Frame Relay). Hard copies shall be distributed per the CDRLs Distrnbution Table to any
addressee tor whom BMDO notifies the Clontractor that the addressee 15 not 1eachable electromcally. In
the event of any delay munechately after award of the confract m establishing electronmc connections or
procedures theretore, or for any extended penod of ontage, the Contractor shall deliver hard copies per
Table B-1. For any docuiments delivered i hard copy to BMDO which are not delivered electroncally, the
Contractor shall also deliver magnetic disks (PC 3.5 floppy disks or 104 MB Zip Dnve cartridge) tor
documents consisting prmanly of text and CD-ROM for the IMS (B303). Dehliver all magnetic media to
BMDOYINC. Classthied dociments will not be delivered electromcally;, they shall be distributed m paper

(lard) copy as well as magnetic disk (PC 3.57 floppy disk only) per CDRL instruction munber 15 below

12 Codes Used In The CDRL
The tollowing codes are used on CDRL forms:

A Approval of data item 12 required by BMDO.
AD AEPI‘DVHI of draft of data item is required by BMDO.
ASREQ AR required
BIANNUAL | Frequency 18 every other vear
CLIN Contract Line Item Nwnber
F Digtribuation statement iz requured. and shall be azzigned per the CDRL instiuctions
DAC (Calendar) Davs after Contract Award
DID Data Item Descrption
LT Letter of transimitial
N/A Not applicable
MTHLY | Monthly
ONE/R (Onie tine and revizions
OTIME (nie tine
Para. Paragraph
QRTLY Ouatterly
SO0 Statement of Objectives
() Ag of date: End of month. quarter, vear
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Exchibit B

13. Addressee List

« BMDOJNC, RME, RMC, CTN, Ballistic Missile Defense Organization
SCN ATTN: (Office Svmbol)

1725 Jefferson Davis Highway Suite 849

Arlington VA 22202

s ACO Per Block 6 ofthe Contract Form SF-26 (It SF 33, Bloclk 24)
For Unclazatied Hand-Caried:
BMDOG/IND Balliztic Miszile Detense Orgamzation/JINT
(MAIL Dehveries--See Note 1 ATTN: BMD O/ TND
Fed EX. UPS uge thiz address with | 106 Wynn Dirve
Tel = 256 313-9625) Huntzville AT 35805
» RMDO/ING For Unclassified Hand-Carried:
(Mall Delivennes—=See Note 1 Ballistic Misgile Detense Organization/TNG
Fed Ex. UPS use thiz address with | ATTN: BMDO/TNG
Tel # 256 722-1832) 3650 Sanderzon Rd Swmte R
Huntzsville Alabama
»  SAF/AQSI SAF/AQSI Room 5D343

1060 A1r Force Pentagon
Washington DC 20330-1060

+  Navy Code 865 Office of the CNO (N865T1) Room 4D321
2000 Navy Pentagon
Waghington DC 20350-2000

¢« Teclnical Intormation Center BMD© Technical Information Center (TIC)
(TIC 1725 Jetterson Daviz Highway STE 708
Arlington VA 22202
« RMDO/ITNU Ralliztic Miszile Detense Orgamzation/JINT

11 Eglin St
Hanzcom AFE MA 01731

HOQ US SPACECOM/ISB HQ US SPACECOM/ISB

Attn: Document Control (NMD Progiamn )
250 South Peterzon Blvd. Suite 116
Peterzon AFR CO 80914-3170

ESC/NDCP ESC/NDCP

Attn Docmunent Control (NMD Progiam)
1050 E. Stewait Ave

Peterzon AFB, O 80914-2902

Note 1. MAIL DELIVERIES FOR | Ottice Code

BOTH HUNTSVILLE ATTN: (Indrvidnal)
ADDRESSEES: P O Rox 1500

Huntzville AT 35807-3801

14. Government Requiring Office

The Government Requuing Otfice, Block 6 of the CDRL will be changed as neaded and will be updated with
an adnunistrative confract modification.

15 Delivery of Classified Documents.
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Exdbiat B
(Cassitied docimments shall be dehiverad to the fm]l{:}w:ing addressees m the quanﬂ ties mchcated:
ADDRESSEE PAPEE COPIES MAGNETIC COPIES
Balliztic Miszile Detense Organization 4 1

Attne TN Docwmmnent Control
Crystal Square 11, Suite 302
1725 Jetterson Davig Hwy
Arlington VA 22202

(703) 604-0757

Balliztic Miszile Detenze Organization 4 1
Deputy tor System Deplovinent

NMD Program Oftice, Attn: Docwnent Control
PO Box 1500

Huntzville, AL 35807-3801

(236) 895 3836

Balliztic Mizzile Detense Organization/ TN 1 1
Electronic Systems Center
Attn: Docmment Control

11 Eglin Street

Hanzcom AFB MA 01731-2100

(781) 377-6105

SAF/AQSI 1 1
Atti Docmment Control
1060 Air Force Pentagon
Wazlungton DC 20330-1060

(703) 588-7393)

Navy Code 865 1 1
Oftice of the CNO (N863IIRoom 4D3521
Attn: Dociment Control

2000 Navy Pentagon

Wazlungton DC 20350-2000

(703) 695-2678

HOQO US SPACECOM/ISR 1 1
Attn: Document Comntrol

250 South Peterzon Blsed. Suite 116
Peterzon AFRB (O 80914-3170

(719) 554-3904

BMDO/TIC 1 1
BMD O Teclmical Infommation Center (TIC)
Attie Docwment Control

1733 Jetterzon Daviz Higlway, Suite 708
Arlington VA 22202

(703) 412-2827
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Exchibit B

ADDRESSEE PAPER COPIES MAGNETIC COPIES

Deliverto and mark outer werapper as follows: 1 1
The MITRE Corporation
Docmmnent Control

202 Bumlington Road
Bedford, MA 01730-1420

Mark the innerwrapper as foflows:
The MITRE Corporation

NMD Project. Attention: 1618A

202 Bumlington Road

Bedford, MA (1730-1420

ESC/ND(C 1 |
1050 E. Stewart Ave
Peterson AFB, CO 80914-2902

{719} 356-9319

Total Classitied Distrilaation 15 9

NOTE: The Contractor shouldnote that m some cazes (e.g., SAQ/AQSI, Navy Code 863), the above addresses tor classitied
document delivery difter from the address tor unclassitied documents specitied m CDRL mstruction number.

Exhubit B - Page 1x



HOQOO06-01-C-0001
Exchibit B

CONTRACT DATA REQUIREMENTS LIST

EXHIBITB NMD CDRLs FORINITIAL CAPABILITY DEVELOPMENT FOR CLIN (101

ITEM TITLE

Table B-1, CDRL Distribution Matr

B Contract Funds Status Report (CFSR)

B2 (Cost Perfonmance Report (CPR)

BO0O3 NMD Integrated Master Schedule (IMS)

BOOT Integrated Master Schedule (IMS) Changes

B8 System Specification - Update

B0 NMD Integrated Test and Evaluation Plan (ITEP)

B2 Data Accession List/Intemal Data

B3 Engineenng Change Proposals (ECP)

B4 GBI Element Level A Specification - Update

B13 NMD Software Development Plan (SDP)

B22 NMD External Interface Control Dociuments (ICD's) - Update
B23 NMD Integration Plan

Bi24 Request tor Deviation

B25 Request for Walver

B{28 Svstem Acceptance and Turnover Planr Update

B30 System Consolidated Faciliies Requirement Document (FRD) - Update
B32 Capstone Site Activation Plan (CSAP) - Update

B33 Integrated Logistics Support Plan (ILSP) - Update

B34 NMD System Tramimg Plan (STP) - Update

B35 Satety Assessment Report (SAR) / Hazard Traclang System (HT'S)
B4l NMD System Venfication Plan

B{48 BMC'3 Element Level A Specification - Update

Ba2 XBR Element Level A Specification - Update

B{356 UEWER Element Level A Specification - Update

BO63 Inputs to NMD Cost Analysis Requurements Description (CARD)
B(64 Computer Resources Integrated Deploviment & Sustanument Document (CRID&SD)
BG5S NMD Contractor Cost Data Report- DD1921 (NMD CCDR)
BO66 Modehng and Smmlation Plan (MSP)

BO67 NMD Teclical Pertormance Measwes (TPMs)

BO6R NMD Conmmnications Network (NCN) Transttion Plan

Exlubit B - Page 1
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Exchibit B

CDRL SEQ No.

B

B(OO3

BOOY

BOOY

BO12

B(13

B(14

Short Title

CEFSE

NMD

IMS
Changes

NMD
ITEP

DAL/ID

[Tl
("l
|1j

WS EL A
SPEC

ACO

IM S

1

BMDO/CTN

BMDO/TNC

BMDOAITND

BRMDOTING

BRMDO/TNU

BRMD TN

BMDORME

BMDO/RMC

HOSPACECOM/ISB

ESC/ND CP
(PAFR)

Navy Code 865

SAF/AQSI

TIC

Block 15. Total

18

18

18

18

18

19

1¢

Rlock 6, Requiting
(Oftice

JNC

Elock 14, Distiibution™

JINC

JINC

INE-I

JNT

TN

TNI-E/
JIN G

CDRL SEC No.

BO1S

BO22

B(O23

B024

BO25

BO2R

BO30

B(O32

Short Title

NMD
SDF

NMD
EICD

NMD IP

RFD

REW

SAKTP

SCEFRD

CSAP

ACO

BMDO/CTN

BMDO/TNC

BMDO/TND

BMDOATNG

BMDO/TINU

BMDOTINK

BMDO/RME

BMDO/RMC

HOSPACECOM/ISB

ESC/NDCP
(PAFB)

Navy Code 865

SAF/AQSI

TIC

Block 15.Total

19

19

1%

19

1%

19

19

19

Rloclk 6. Requiing
Office

INI-E

INI-E

INI-E

INI-E

INI-E

IND-A

Table B-1, CDRL Distribution Matrix
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Exchibit B

Bloclk 14, Dastibution™

('DRL SEQ No. B33 B34 B35 B(41 B(48 B(52 B(56 B(63
Short Title ILSP - NMD SAR / NMD |[BMC3 A| XBREL [UEWR A| CARD
UPD ATE STP HTS SVP SPEC | ASPEC | SPEC Input
ACO 1
BMDO/CTN 1 1 1 1 1 1 1 1
BRMDO/TNC 4 4 4 4 4 4 4 4
BMDO/IND 4 4 4 4 4 4 4 1
BMDOAING 1 1 1 1 1 1 1 1
BRMDOITNU 1 1 1 1 1 1 1 1
BMDOTNY 1 1 1 1 1 1 1 1
BMDO/RME 1 1 1 1 1 1 1
BMDORMC 1 1 1 1 1 1 1 1
HO SPACECOM/ISB 1 1 1 | | 1 | 1
ESCYNINOP (PAFE) | 1 1 1 1 1 1 1
Navy Code 863 1 1 1 1 1 1 1 1
SAF/AQSI 1 1 1 1 1 1 1
TIC 1 1 1 1 1 1 1 1
Block 15.Total 19 19 19 19 19 19 19 15
Eﬁij Requuithg | yopp | sND-P | IND-A | TNIE | BN | INX INU INE
Blocl 14, Dastiabution™
('DRL SEQ No. B064 B{65 B{66 BO67 B(68
Short Title CRID&SD | CCDR MSF NMD [NCN Trans
TPM = Plan
ACO 1 1 | 1
BMDO/CTN 1 1 1 | 1
BRMDO/TNC 4 4 4 4 4
BRMDO/TND 4 4 1 | 4
BMDOAING | 1 1 1 1
BRMDO/TNU | 1 1 1 1
BMDOTNY 1 1 1 1 1
BMDO/RME 1 1
BMDORMC 1 1 1 1 1
HO SPACECOM/TSB 1 1 1 1 1
ESC/NINP (PAFB) 1 1 1 1 1
Navy Code 863 1 1 1 1 1
SAF/AQSI 1 1
TIC 1 1 1 1
Block 15.Total 19 19 15 15 19
Rloclk 6. Requiing TINI . INE
(Office JTND-ASS NG INE NI

* These are the mtended recipients of CDRL 1tems. Electromc subnussion per CDRL mstruction paragraph 11¢
will satisty BMDO wnclassitied distibution requirements.
Table B-1, CDRL Distribution Matrix
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CONTRACT DATA REQUIREMENTS LIST

A, CONTRACT LINE ITEM NO: (1102 B. EXHIBIT: B

CATEGORY: TDhpP  TM ~ OTHER X

SYSTEM/JITEM: NMD PRIME CONTRACT

CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRAUTOR: BOEING

ZB=Ke

DATA ITEM NO.. B

TITLE OF DATAITEM:  Contract Funds Status Report (CFSR)
SUBTITLE:

AUTHORITY: (Data dequisition Document No.p: DI-MGMT-81468
CONTRACT REFERENCE:  SOW para. 4.1.2

REQUIRING OFFICE:  BMDO/INC

DD2M REQ: LT

APP CODE:  N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

11, FREQUENCY: QRTLY

11. ASOFDATE: NA

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES: See Table B-1

16, REMAREKS:

Content: Submit this report for CLIN (1{11.

Lo a2 —

S A LAY

A

Blocks 12 and 13: Initial and subsequent CFSR submissions shall be delivered 435 calendar
dayvs after the end of the contractor’s accounting quarter.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 DEC )
I. APPROVED BY: N MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (H)
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CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0102 B. EXHIBIT: B
CATEGORY: TDP ~ TM  OTHER X
SYSTEM/ATEM:  NMD PRIME CONTRACT
CONTRACT/PR. NO:  HQO006-01-C-0001  F. CONTRACTOR: BOEING

M 23 0

1. DATAITEM NO.. B2
2. TITLE OF DATAITEM:  Cost Performance Report (CPR)
SUBTITLE:
AUTHORITY: iData Acqguisitions Dociaerit No.j: DI-MGMT-81466/T

CONTRACT REFERENCE:  SOW para. 4.1.2

REQUIRING OFFICE: BMDO/INC

DD2MREQ: LT

APP CODE:  N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

19, FREQUENCY: MTHLY

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES: See Table B-1

16, REMAREKS:

Block 4:

Change all references to “Cost/Schedule Control Svstems Criteria (C/SCSC)H” to read
“Earned Value Management Systems (EVMS) Criteria™

DI-MGMT-81466, Paragraph 7.6, tailor reporting as follows:

7.6.1 Hard copies shall be submitted until electronic connectivity to the Contractor’s svstem is
established. The Contractor shall also make hardcopy distribution to any addressee (Table
B-1) who does not have electronic connectivity with the Contractor’s system. For CPR hard
and electronic (MS Excel spreadsheet, VW Insight X 12 file) copy reporting, report to CWBS
levels 3 and 4 (e.g., CWBS X.X.X ), unless the Contracting Officer calls for lower level
reporting for a particular problem or period on an as-needed basis. Once electronic
connectivity is established, addresses authorized by the Contracting Officer on hehalf of the
NMD JPO shall have direct access to the CPR on a Contractor Integrated Technical
Information Services (CITLS) basis. Simply stated, CITIS access means that the CPR
addresses shall be able to directly access (1) complete cost performance information, or CPR
information, electronically at the lowest CAWBS level accumulated by the Contractor, (2)
ICSM (Integrated Cost Schedule Management) system database (MS Access) that reflects
the Tier Four System of collecting performance data at PE, SA, AC and task levels, (3) DPAR
(Detailed Performance Analysis Report) datbase (MS Excel) thatreflects sub-CPR dato ot
the Cost Control Account level. However, the lowest level must be established so as to give
Government managers visibility for major components of NMD Elements (e.g., Kill ¥ ehicle,
Booster Vehicle, PLY, (Continued)

R I L R T N

o o0

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H DATE: 1DEC 6
. APPRONVED BY: Mr. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (1)
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CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)

A, CONTRACT LINE ITEM NO: 0142 B. EXHIBIT: B
C. CATEGORY: TDpP  TM = OTHER X

D. SYSTEM/JITEM: NMD PRIME CONTRACT
E. CONTRACT/PR. NO: HQMH6-01-C-0011 F. CONTRACUTOR: Boeing

. DATAITEM NO.. B2

2. TITLE OF DATAITEM:  Cost Performance Report (CPR)

3. SUBTITLE:

Block 4 {(Cont.):

Integration and Launch Facilities of GBI; receiver/exciter for Ground-Based sensor(s);
BMC2 software for BMC3). Electronic access shall include CPR format information for the
prime contractor as well as subcontractors and shall also include access to any trends, indices
(SPI1 and CPI) and analyses prepared by the Contractor.

7.6.2 Report using Formats 1 through 5.

1. PREPARATION INSTRUCTIONS

Content: Submit this report for all CLINs (141, (1035 (task instructions), (1407 (task

instructions).
10.2.2.4 Performance Data shall be measured against the update haseline established within 6
months of award.

10.2.2.4.4 There will be no undistributed budget at CWEBS level 1 or 2.

10.2.2.6.8 The amount in column 14g at CWBS level 1 will equal the combined amount in
block Sh, Negotiated Costand 5S¢, Estimated Cost Authorized Unpriced Work. The amount in
column 14¢g for CW BS elements at level 2 will correspond to the current value of the contract
sub-line item number (SubCLIN) that includes the element.

10.2.4.5 (Format 3) and 14.2.5.4 (Format 4): For the specified periods (columns 1{-13) beyond
the initial 6 months, enter in quarterly increments. For Column 14 enter the balance of the
Contract.

10.2.5.1 (Format 4): report staffing in hours and person months.

10.2.6.3.2 (Format 5): In lieu of designated variance analysis thresholds, the Contractor shall:
(1) perform and submit variance and problem analvses for the 14 most significant problems it
identifies among the lowest CPR CVW BS entries. Each such problem shall trigger variance
analysis as appropriate of the current month and cumulative data for the CWEBS entry(ies)
and level where the problem is occurring, as well as problem analyses and “get well”
information and varknce at completion, (2) give brief explanation for major changes such as
replan, transters, W BS changes, errors, etc., (3) provide “rolling wave” status at the IPT
level, (4) provide recommended problem area topic(s) for Iater CPR review.

10.2.6.2 (Format 3): Also include reconciliation with dollar totals in the Contract Funds Status
Report (CFSR) for those months in which the CFSR is submitted.

Blocks 12 and 13: Initial and subsequent CPR submissions shall be delivered on the Iast

calendar day of the month after the end of the contractor’s accounting month.
(End of B{H)12)
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CONTRACT DATA REQUIREMENTS LIST

A, CONTRACT LINE ITEM NO: 0142 B. EXHIBIT: B
. CATEGORY: TDP ™™  OTHER X

D. SYSTEM/AITEM:  NMD PRIME CONTRACT

E. CONTRACT/PR. NO: HQMHH6-01-C-(HHH F. CONTRACTOR: BOEING
. DATAITEM NO.. B3

2. TITLE OF DATATITEM:  Master Integrated Program Schedule

3. SUBTITLE: NMD Integrated Master Schedule (IMS)

4. AUTHORITY: (Data dequisition Document No.p. DI-MISC-81183A/T

5. CONTRACT REFERENCE:  SOW para 4.1.2

6. REQUIRING OFFICE:  BMDO/JNC

DD2M REQ: LT

APPCODE:  N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

119, FREQUENCY: MTHLY

11. ASOFDATE: ASREQ

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES: See Table B-1

16, REMAREKS:

Block 4:

1{. Preparation Instructions.

Content is modified as follows:

10.2.3 Intermediate Schedules. Intermediate level schedules shall be accomplished down to
WEBS level 4.

1{.2.4 Detailed Schedules. Detailed schedules shall be accomplished down to the task level
including Program Events (PE), Significant Accomplishments (SA), Accomplishment Criteriy
(AC) and tasks.

10.2.6 Integrated Program Network.

10.2.6 g Critical Path  The critical path shall be calculated by computer-hased software which
shall have evolved from an “intuitive-" or “heuristic-based critical path” to an analvtically-
based critical path. The analvtcally based critical path shall be accompanied by Tier 1 and
Tier 2 PowerPoint schedules. The Tier 1 and Tier 2 schedules will include a separate table
identifving all the activities / events shown on these schedules and will include, at & minimum,
the Prime Contract IMS reference number (PE, SA, AC, or task, asappropriate,) name, and
baseline date. Tier 1 and Tier 2 schedules and the backup tables will be used in conjunction
with the monthly Cost Performance Report (CPR, CDRL B({)2) submissions to monitor,
assess, and display program progress. Critical Path reporting for CLINs (241 and (203 isnot
required under this CDRL.

w0

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1DEC 00
. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (0
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CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)

A, CONTRACT LINE ITEM NO: (142 B. EXHIBIT: B
. CATEGORY: TDpP  TM = OTHER X

D. SYSTEM/ITEM: NMD PRIME CONTRACT

E. CONTRACT/PR. NO: HQMH6-01-C-0011 F. CONTRACUTOR: Boelng

. DATAITEM NO.. B3

2. TITLE OF DATAITEM:  Master Integrated Program Schedule

3. SUBTITLE: NMD Integrated Master Schedule (IMS)

Block 4 (Cont.):

14.3 Change “Master Integrated Program Schedule” to read “Integrated Master Schedule

(IMS).”

Block 12: Due 60 days atter contract award.

Block 13: Submit MONTHLY. Submittals shall be delivered on the Iast calendar day of the
month after the end of the contractor’ s accounting month.

Block 16: Transition delivery of this deliverable from Microsoft Project to Open Plan

Protessional software with the total prograom in OPP and the individunl elements in OPP and
MPP.

(End of B003)
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Exhibit B
CONTRACT DATAREQUIREMENTS LIST
A CONTRACT LINE ITEM NO: (1142 B. EXHIBIT: B
(. CATEGORY: Thp  TM OTHER X
D. SYSTEM/ITEM: NMD LSI
E. CONTRACT/PR. NO: HQMMo-01-C-0001 F. CONTRACTOR: BOEING
1. DATAITEM NO.: B/
2. TITLE OF DATAITEM: Scientific and Technical Reports
3. SUBTITLE: Integrated Master Schedule (IMS) Change Notices
4. AUTHORITY: (Data dequisition Document No. . DI-MISC-80711/T
5, CONTRAUT REFERENCE: SOW para. 4.1.2
6. REQUIRING OFFICE: BMDO/INC
7. DD23) REQ: LT
8. APP CODE: See Block 16
9. DISTRIBUTION STATEMENT REQUIRELY: F
1}, FREQUENCY See Block 16
11. ASOF DATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES: See Table B-1

16, REMAREKS:

Block 4:

10 Preparation Insiructions. IMS Change Notices shall be prepared whenever the Contractor
proposes to change the Program Events (PEs) or Significant Accomplishments (SAs) (e.g.,
commitment dates for Integrated Flight Tests (IFT s), Boost Vehicle (BY) Test, Integrated
Ground Test (IGT s), and LSI Integration Distributed Simulation (LIDS). 1IFTs, BV tests,
IGTs and LIDS should be reported at the SA Level) being reported as Tier 1 and Tier 2
Schedules, respectively.

Content. Contractor format applies but the IMS Change Notices shall clearly indicate the
change being proposed and the reason for the change.

Block 8: IMS Change Notices shall be assumed to be approved by the Government unless
the Contractor is notified in writing by the PCO within 30 calendar days after receipt of the
Notice per Special Contract Requirement H-235, “Changes to the Integrated Master

Schedule.”

Blocks 14, 12, and 13: IMS Change Notices shall be prepared on an “ASRE(Q)” hasis and
shall be submitted prior to the effective date of the change. An IMS reprint shall be

submitted on 2001 JUNE 30 and ANNUALLY thereafter. IMS reprints shall include all IMS
Change Notices approved since the IMS was Iast published.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H DATE: 1DEC 6
. APPRONVED BY: Mr. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (1)
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Exchibit B

CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: (142 B. EXHIBIT: B
 CATEGORY: TDP TM~ OTHER X

. SYSTEM/AITEM: NMD PRIME CONTRACT
CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACUTOR: BOEING

M

DATAITEM NO..  B{S

TITLE OF DATAITEM:  Systemy/Subsystem Specification (SSS)
SUBTITLE:  System Specification - Update

AUTHORITY: iData dequisition Documenit No.p: DIFIPSC-81431/T

CONTRACT REFERENCE:  SOW para. 4.2.3, 4.2.4
REQUIRING OFFICE: BMDO/JNI-E

DD2M REQ: LT

APP CODE: A

9. DISTRIBUTION STATEMENT REQUIRED: K

10, FREQUENCY: ONE/R

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: ASREQ)
14, DISTRIBUTION and 15. TOTAL COPIES: See Table B-1
16, REMARKS:

Block 4:

Contractor format is acceptable.

Lo fad e =

SO B A

SR

Block 8: Government review and approval (or disapproval) and comments to the updated
portions of the specification will be provided within 45 days after receipt. Submit final update
within 3{ days after receipt of Government comments.

Block 12: SCDR -30CD.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1DEC 06
. APPROVED BY: DMr. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (0
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Exchibit B

CONTRACT DATA REQUIREMENTS LIST

A, CONTRACT LINE ITEM NO: 0142 B. EXHIBIT: B
. CATEGORY: TDP T™ = OTHER X

D. SYSTEM/AITEM:  NMD PRIME CONTRACT

E. CONTRACT/PR. NO: HQMHH6-01-C-(HHH F. CONTRACTOR: BOEING
1. DATAITEM NO. BMWY

2. TITLE OF DATAITEM:  Test and Evaluation Program Plan (TEPFP)

3. SUBTITLE: NMD Integrated Test and Evaluation Plan (ITEP) - Update

4. AUTHORITY: iData dequisition Document No.p: DIENDTI-81284/T

5. CONTRACT REFERENCE:  SOW para. 4.7.3

6. REQUIRING OFFICE: BMDO/INT

DD25303 REQ: LT

APP CODE: A

9. DISTRIBUTION STATEMENT REQUIRELY: F

10, FREQUENCY: ONE/R

11. ASOF DATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: ASREQ)

14, DISTRIBUTION and 15 TOTAL COPIES: See Table B-1
16, REMARKS:

A

Block 4:

3. DESCRIPTION/PURPOSE

3.1 Change to read as follows: “The Plan ITEP outlines the plans and performance
objectives at every level of testing on systems and subsystens. It provides the procuring
activity with the test concept, objectives and requirements to be satistied, test methods,
elements, responsible activities associated with the testing, measures required, test data
processing requirements, and recording analvsis and evaluation procedures to be used.”

7.2 Change to read as follows: “This DID is applicable to svstem and subsystem tests thot
include Iaboratory tests, simulations, ground tests, flicht tests, integration tests, human factor
tests, operational tests and acceptance tests.”

14,1 Format. Change “The Test and Evaluation Program Plan (TEPP) shall be in the
contractor’s format and shall conform to the following:” to read “The Integrated Test and
Evaluation Plan (ITEP) shall be in the contractor’ s format.”

10.1.1 Delete

10.1.2 Delete

(Continued)

(1. PREPARED BY Lt Col MUN KWON, BMDO/JINC H. DATE: 1DEC ()
I. APPROVED BY: DMr. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC ()
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HOQOO06-01-C-0001
Exchibit B

CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)
A, CONTRACT LINE ITEM NO: (142 B. EXHIBIT: B

. CATEGORY: TDhp  TM = OTHER X

D. SYSTEM/AITEM:  NMD PRIME CONTRACT

E. CONTRACT/PR. NO: HQHH6-01-C-(HH 1 F. CONTRACTOR: BOEING
1. DATAITEM NO.. BM9

2. TITLE OF DATAITEM:  Test and Evaluation Program Plan (TEPFP)

3. SUBTITLE: NMD Integrated Test and Evaluation Plan (ITEP) - Update

Block 4: (Cont.)
1{1.2.2 Introduction. Change to read as follows: “The introduction shall describe the plan and
its relationship to the elements of the overall program, and an overview of the test program’s
objectives, including process tlow diagrams, milestones/significant accomplishments, test
resources and personnel, and relationship to design development, production and tactical
deplovment.”
10.2.3 Change “The TEPP...” to “The ITEP...”
1{1.2.4 Change “ie., Joint Test Group (J1G)”
10.2.5 Tests and examinations. Change “The TEPP” to “The ITEP”
11.2.5.1 Change to read as follows: “Process Flow Diagrams. The process flow diagrams will
reflect & functional description of the test and evaluation program using o block diavgram
portrayal of the functions that must be met to satisty the total test program.”
11.2.5.2 References. Change “The TEPP...” to “The ITEP...”
11.2.5.3 Change to read as follows: “Test and Evaluation Objectives. Describes the
objective of each test performed, including the traceability to requirements documents, test
requirements, data requirements and evaluation criteria for each test.”

a.  Test requirements

b. Data requirements

¢. Evaluation

(. Criterin
10.2.5.4 Test support requirements.
10.2.5.4a0 Change to read asfollows: “Instrumentation. Indicates the data collection method
that will be used and the approximate number and types of parameters to be recorded.”
11.2.5.4b "Test Logistics,” change to “identify logistics requirements inchuding maintenance
and repair for test equipment and facilities, and packaging, handling, storage and
transportation (PHS&T) for test articles, support equipment and spares.

(Continued)

Exlubit B - Page 12



HOQOO06-01-C-0001
Exchibit B

CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)
A, CONTRACT LINE ITEM NO: (142 B. EXHIBIT: B
. CATEGORY: TDP ™ OTHER X

D. SYSTEMATEM: NMD PRIME CONTRACT

E. CONTRACT/PR. NO: HOQMHH6-01-C-(HHH F. CONTRACTOR: BOEING
1. DATAITEM NO.. BM9

2. TITLE OF DATAITEM:  Test and Evaluation Program Plan (TEPP)

3. SUBTITLE: NMD Integrated Test and Evaluation Plan (ITEP) — Update

Block 4: (Cont.)

14.2.5.4¢ Change “Government facilities” to “Government facilities and locations for each
tvpe of test...” Change to read as follows: “Government test facilities. Identify the specific
sovernment to be used for each type of test.”

1{1.2.5.4d Change to read as follows: “Data reduction and analysis. Describes data to be
collected and the data reduction and analysis techniques that will be used to interpret the
data.” An overview of the procedures that the contractor will use to analvze, evaluate, and
verily the test results will also be provided.

11.2.5.5 Change to read: General Tests: This section shall provide a listing for each tvpe of
test, a description, test methodology and general change to procedures.

10.2.5.6  Special tests. Change to read as follows: “Special tests. Provides a list of special
test resources necessary to verify satistactory system or subsystem performance to
specifications.”

10.3.2 Change the first sentence to read as follows: “Consists of an overview of the
objectives of the plan, including process tflow diagrams, milestones, personnel participation,
locations, schedules, and security measures to be observed”

Block 8: Government review and approval (or disapproval) and comments to the updated

portions of the ITEP will be provided within 45 days after receipt of each submittal. Submit
final update within 30 days after receipt of Government comments.

Block 12: Update 3 days prior to SCDR.

(End of B009)
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HOQOO06-01-C-0001
Exchibit B

CONTRACT DATA REQUIREMENTS LIST
A, CONTRACT LINE ITEM NO: (142 B. EXHIBIT: B
CATEGORY: TDhp  TM ~ OTHER X
SYSTEM/ITEM:  NMD PRIME CONTRACT
CONTRACT/PR. NO:  HQMH6-01-C-(HHH F. CONTRACTOR: BOEING

M o

1. DATATITEM NO.. B2

2. TITLE OF DATAITEM:  Scientific and Technical Reports

3. SUBTITLE:  Data Accession List/Internal Data

4. AUTHORITY: iData Acqguisition Document No.): DI- MISC-80711/T

CONTRACT REFERENCE:  SOW para. 4.1.2

REQUIRING OFFICE:  BMDO/INC

DD2MREQ: LT

APP CODE:  N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

19, FREQUENCY: MTHLY

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: MTHLY

14, DISTRIBUTION and 15. TOTAL COPIES: See Table B-1

16, REMAREKSS:

Block 4: Provide electronic copies of any unclassified documents listed on the Prime Contract
Data Accession List as requested by the JPO. For documentation that is not available in
electronic format (e.g, display photographs) or classified data, one hard copy shall be
delivered to the JPO asrequested.

14. Preparation Instructions. The Contractor shall provide an accession list identifying
contractor internal data that have been generated by the Contractor as a result of the work
effort called for by this contract.

1.3 Content. Include on the Data Accession List all reports, documents, studies, and other
data either generated or used by the contractor in the performance of this contract. For
computer software, omit standard commercial products used by the contractor in the
performance of this contract. CDRL documents shall not be included in the Data Accession
List..

S I A

“

10.3.2 General. The List shall include the identification number of the document, title which
shall provide a brief description of the content, date of the document (and date of and any
revisions or changes), and an indication of the Government’ s Right to the data using the
following codes:

“UR” = Unlimited Rights

“LR” = Limited Rights

“GPLR” = Government Purpose License Rights
Block 12: Due 640 Days atter Contract Award.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JINC H. DATE: 1DEC (i
I. APPROVED BY: DN MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC ()
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HOQOO06-01-C-0001
Exchibit B

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0102 B. EXHIBIT. B
CATEGORY: TDP ~ TM_ OTHER X
SYSTEMATEM:  NMD LSI
CONTRACT/PR. NO:  HQO006-01-C-0001 F. CONTRACTOR: BOEING

DATAITEM NO.:  B#13

TITLE OF DATAITEM:  Engineering Change Proposals

SUBTITLE:

AUTHORITY: cData Acquasition Document No.): DI-CMAN-804H/ T
CONTRACT REFERENCE:  SOW para. 4.2.3

REQUIRING OFFICE:  BMDO/JIN

DD2 REQ: LT

APP CODE: A

. DISTRIBUTION STATEMENT REQUIREL: F

(. FREQUENCY: ONE/R

1. ASOF DATE: N/A

12, DATE OF FIRST SUBMISSION:  ASREQ

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ)

14 DISTRIBUTION and 15 TOTAL COPIES:  See Table B-1

16, REMAREKS:

Block 4:

7.1  Change to read as follows: This Data Item Description contains the requirements for
preparation of the Engineering Change Proposal resulting from the work task described by
paragraph 5.3 of ANSIELA-649 National Consensus Standard for Configuration
Management, dated February 1, 1999,

11.2 Change to read as follows: The Engineering Change Proposal shall be in contractor
format using ANSIELA-649 as o guide.

3 —

ad

..
-
.

] o L

— = O o0

Block 16: The contractor shall prepare, process and control Advanced Change Study Notice
(ACSN) in accordance with approved internal Configuration Management process. ACSNs
shall be prepared and submitted on the attached form. The normal 45-day CDRL contractual
period does not apply to this CDRL. The time period for this CDRL will be agreed upon by
the Government and Contractor for ECPs and ACSNs.

(1 PREPARED BY: LT COL MUN KWON H DATE: 1 Dec{H
I. APPROVED BY: MR MIKE WALLACE BMDO/RMC ] DATE: 4 Dec (M)
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HOQO6-01-C- 0001

Exlubt B
Advance Change/Study Notice (ACSN) 1. Date: i
(Y'Y YAMMADD) JPO FORM 2616
2. Procuring Activity Number: HOOOUG 3. DODAAC: HQOUOG6
4. ACEN TTTLE:
5. Onginator bh. Address:
a. Name: 5. ACSN Number:

(Firet Middle inftial Lash

(Streat City, Stale, Zip Cods)

f. OPR
a. Name:

(Firsd Middk Initial Lacd)

b. Directorate: c. Address:

(rreet, Cipy, Stamy Zip Code)

1. Item Atffected:

9. Need For Change:

10. Description of Change /Study:

Fnr Additinmal Snace TTge

11. Alternatives to Suggested Change/Study:

For Additionnal Space Use Elock

12. Budgetary Cost Estimates:

For Additionnal Space Use Elock

13. Program Office:

a. Name: b. Signature ¢. Date Signed
(First, Middie Initial, Last) (VW%MMXDD}

14, Contracting Office:

a. Name: b. Signature d. Date Signed

(First, Middie Initial, Last) (YYY ‘;G’M MfDD )

15, Contractor:

a. Name: b. Signature e. Date Signed

(First, Middie Initial, Last) (YY¥Y ;ffM ;WDD )

Exlubit B - Page 16




HQ_![:} OO6-01-C-00401
Exhibt B
DDForm 2616, Aug 96 EG)

94, (Supplementaly Need For Change:

10A. (Supplemental) Description of Change /Study:

11A. (Supplemental)y Alternatives to Suggested Change /Study:

DD Form 2616, Aug 96 (EG)

(Supplemental)
Exlubit B - Page 17




HOQOO0-01-C-0001
Exlulat B

CONTRACT DATA REQUIREMENTS LIST

A, CONTRACT LINE ITEM NO: 0142 B. EXHIBIT: B

CATEGORY: TDhpP  TM ~ OTHER X

SYSTEM/ITEM: NMD PRIME CONTRACT

CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRAUTOR: BOEING

E2 R

DATAITEM NO..  Bi14

TITLE OF DATAITEM:  System/Subsystem Specification (SSS)
SUBTITLE: GBI System Element Level A Specification- Update
AUTHORITY: (Data dequisitionn Documenit No.p: DIFIPSC-81431/T
CONTRACT REFERENCE:  SOW para. 4.2.24.3.2

REQUIRING OFFICE: BMDO/JINI-E, ING

DD2M REQ: LT

APP CODE:  N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

1}, FREQUENCY: See Block 16

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES: See Table B-1

16, REMAREKS:

Block 4:

Preparation Instructions: Specification shall be prepared in Contractor format.

Lo a2 —

S A LAY

A

Blocks 114}, 12 and 13: Submit update 30 days prior to GBI System Critical Design Review
(GSCDR).

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JINC H. DATE: 1DEC )
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (1)
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HOQOO0-01-C-0001
Exlulat B

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 01402 B. EXHIBIT: B

(. CATEGORY: TDhpP  TM = OTHER X

D. SYSTEM/AITEM:  NMD PRIME CONTRACT

E. CONTRACT/PR. NO: HQMHH6-01-C-(HHH F. CONTRACTOR: BOEING
1. DATAITEM NO.. B{15

2. TITLE OF DATAITEM:  Software Development Plan (SDFP)

3. SUBTITLE: NMD Software Development Plan (SDP) - Update

4. AUTHORITY: (Data dequisition Documenit No.p. DI-IPSC-81427/T

5. CONTRACT REFERENCE:  SOW para. 4.2.12

6. REQUIRING OFFICE:  BMDO/JINI-E

DD2M REQ: LT

APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10, FREQUENCY: One Time per agreement

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: See Block 16
14, DISTRIBUTION and 15 TOTAL COPIES:  See Table B-1
16, REMARES:

Block 4:

Preparation Instructions: Plan shall be prepared in Contractor fornit.

© o0

Block 8: Government review and approval (or disapproval) and comments to the updated
portions of the SDP will be provided within 45 days after receipt of each submittal. Submit
final update within 30 days after receipt of Government comments.

Blocks 14, 12 and 13: The Software Development Plan (SDP) will be delivered 90 days after
contract award. The Software Development Plan (SDP) will be updated one time.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 DEC )
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (1)
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HOQOO0-01-C-0001
Exlulat B

CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: (142 B. EXHIBIT: B

 CATEGORY: TDP TM~ OTHER X
. SYSTEM/AITEM: NMD PRIME CONTRACT

CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACUTOR: BOEING

DATAITEM NO.: BO22

TITLE OF DATAITEM:  Interface Control Document (1CD)

SUBTITLE: NMD External Interface Control Documents (ICD’ s) - Update
AUTHORITY: (Data Aequisitionn Document No.): See Block 16
CONTRACT REFERENCE:  SOW para. 4.2.3

REQUIRING OFFICE:  BMDO/JNI-E

DD2M REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

11, FREQUENCY: ONE/R

11, ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: See Block 16
14, DISTRIBUTION and 15 TOTAL COPIES: See Table B-1
16, REMAREKS:

Block 4:

DI-CMAN-S1314/DEIPSC-81436
Contractor format is acceptable.

Blocks 8, 12 and 13: The NMD External Interface Control Documents (1CD) will be

submitted 3{ days prior to System Critical Design Review (SCDR)). Government review and
approval (or disapproval) and comments to the updated portions of the documents will he by

the NMD Interface Control Working Group in accordance with Government and Prime
Contract approved NMD Intertace Control Plan. Submit final update within 30 days after
receipt of Government comments

(1
[

PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 DEC )
APPRONVED BY: M. MIKE WALLACE, BEMDO/RMC ] DATE: 4 DEC (H
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HOQOO0-01-C-0001
Exlulat B

CONTRACT DATA REQUIREMENTS LIST

A CONTRACUT LINE ITEM NO: 0102 B. EXHIBIT: B
(., CATEGORY: TDhp  TM = OTHER X

D. SYSTEM/AITEM:  NMD PRIME CONTRACT

E. CONTRACT/PR. NO: HQMHH6-01-C-(HHH F. CONTRACTOR: BOEING
1. DATAITEM NO. B023

2. TITLE OF DATAITEM:  Scientific and Technical Reports

3. SUBTITLE: NMD Integration Plan - Update

4. AUTHORITY: (Data dequisitionn Document No.p: DI-MISC-80711/T
5. CONTRACT REFERENCE:  SOW para. 4.3.2

6. REQUIRING OFFICE:  BMDO/JINI-E

7. DD25 REQ: LT

8 APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10, FREQUENCY: ONE/R
11. ASOFDATE: N/A
12, DATE OF FIRST SUBMISSION:  See Block 16
13, DATE OF SUBSEQUENT SUBMISSION: See Block 16
14, DISTRIBUTION and 15 TOTAL COPIES:  See Table B-1
16, REMAREKS:
Block 4:
10.2  Change to read as follows: Document shall be in accordance with Contractor format.
Add the following:
{ ontents of Plan
Plan shall include a discussion of the following:
¢  System Interfaces
Svstem Integration Tools
Role of the JNTF and ISTC in the integration and test process
Intra-element Integration
Element-to-elanent Integration
Deplovment Integration activities

* s & & @

Blocks 8, 14, 12 and 13: The NMD Svstem Integration Plan will be submitted 30 days prior to
Svstem Critical Design Review, 3} days prior to Svstem Assessment Review, and 34 days
prior to System Verification Review. Government review and approval (or disapproval) and
comments to the updated portion of the Plan will be provided within 45 days after receipt of
each submittal. Submit final update within 3 days after receipt of comments.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 DEC )
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (1)
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HOQOO0-01-C-0001
Exlulat B

CONTRACT DATA REQUIREMENTS LIST

- CONTRACT LINE ITEM NO: (102 B. EXHIBIT: B

 CATEGORY: TDP TM~ OTHER X

. SYSTEM/AITEM: NMD PRIME CONTRACT
CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACUTOR: BOEING

=3 B S

DATAITEM NO.. BO24

TITLE OF DATAITEM:  Request for Deviation

SUBTITLE:

AUTHORITY: (Data dequisition Document No.p. DI-CMAN-80640B/T

CONTRACT REFERENCE:  SOW para. 4.2.3

REQUIRING OFFICE:  BMDO/JNI-E

DD2M REQ: LT

APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

1, FREQUENCY: ASREQ

11. ASOFDATE: N/A

12, DATE OF FIRKST SUBMISSION: ASREQ

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ)

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table B-1

16, REMAREKS:

Block 4:

7.1 Change to read as follows: This Data Item Description (DID) contains the requirements
for deviation to product configuration documentation per paragraph 5.3.4 of ANSIELA-649,
National Consensus Standard for Configuration Management, dated February 1, 1999,
7.2 Delete this paragraph in its entirety.

110.2 Change to read asfollows: Format and Content. The Request for Deviation shall be
prepared in contractor format. The RFD content shall use ANSI/ELA-649 as a guide.

Lo fad e =

S R A

© o0

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 DEC )
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (1)
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HOQOO0-01-C-0001
Exlulat B

CONTRACT DATA REQUIREMENTS LIST

A, CONTRACT LINE ITEM NO: 0142 B. EXHIBIT: B

C. CATEGORY: TDpP  TM = OTHER X

SYSTEM/ITEM: NMD PRIME CONTRACT

CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACUTOR: BOEING

S

DATAITEM NO..  BO25

TITLE OF DATAITEM:  Request for Waivers

SUBTITLE:

AUTHORITY: (Data dequisition Document No.p. DI-CMAN-80641B/T
CONTRACT REFERENCE:  SOW para. 4.2.3

REQUIRING OFFICE:  BMDO/JNI-E

DD2M REQ: LT

APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

11, FREQUENCY: ASREQ

11. ASOFDATE: N/A

12, DATE OF FIRKST SUBMISSION: ASREQ

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ)

14, DISTRIBUTION and 15 TOTAL COPIES: See Table B-1

16, REMAREKS:

Block 4:

7.1 Change to read as follows: This Data Item Description (DID) contains the requirements
for variance to product configuration documentation per paragraph 3.3.4 of ANSIELA-649,
National Consensus Standard for Configuration Management, dated February 1, 1999,
7.2 Delete this paragraph in its entirety.

1.2 Change to read as follows: Format and Content. The Request for YWaiver shall he
prepared in contractor format. The RFW content shall use ANSIELA-649 as a guide.

Lo a2 —

S A LAY

A

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 DEC )
I. APPROVED BY: N MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (H)
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HOQOO0-01-C-0001
Exlulat B

CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: (142 B. EXHIBIT: B
 CATEGORY: TDP TM~ OTHER X

. SYSTEM/AITEM: NMD PRIME CONTRACT
CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACUTOR: BOEING

M

DATA ITEM NO..  BO28

TITLE OF DATAITEM:  Scientific and Technical Reports
SUBTITLE:  System Acceptance and Turnover Plan — Update
AUTHORITY: (Data dequisitionn Documenit No.p. DI-MISC-80711/T
CONTRACT REFERENCE:  SOW para. 4.37, 4.80, 4.8.3
REQUIRING OFFICE:  BMDO/JINI-E

DD2M REQ: LT

APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10, FREQUENCY: ONE/R

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table B-1

16, REMAREKS:

Block 4:

Preparation Instructions: Plan shall be prepared in Contractor format.

Lo fad e =

S R A

© o0

The document will contain o detail description of the Contractor’s plan for preparing the
NMD Prime Contract System for acceptance by the Government. It will describe all
acceptance testing performed by the Contractor and the criteria for successtul completion of
the test. The plan will contain a detail listing of the acceptance data package to be provided
to the Government when the system is delivered, Le., DD23).

Block 8: Government review and approval (or disapproval) and comments to the updated
portions of the plan will be provided within 45 days after receipt of each submittal. Submit
fimal update within 64 days after receipt of Government comments.

Blocks 12 & 13: Due YDAC, -90CD SCDR, -90CD BI/1-1AR, -90CD 51771 IAR, and —
9CD B2 IAR

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 DEC )
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (1)
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HOQOO0-01-C-0001
Exlulat B

CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: (142 B. EXHIBIT: B
 CATEGORY: TDP TM~ OTHER X

. SYSTEM/AITEM: NMD PRIME CONTRACT
CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACTOR: BOEING

M

DATA ITEM NO..  BO340)

TITLE OF DATAITEM:  Scientific and Technical Reports

SUBTITLE:  System Consolidated Facilities Requirement Document (FRD) - Update
AUTHORITY: (Data dequisitionn Documenit No.p: DI-MISC-80711/T

CONTRACT REFERENCE:  SOW para. 4.3.7, 4.8.0, 4.8.3

REQUIRING OFFICE:  BMDO/IND-A

DD2M REQ: LT

APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10, FREQUENCY: ONE/R

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table B-1

16, REMAREKS:

Block 4:

The Consolidated Facilities Requirements Document (FRID) defines the facility concepts and
requirements for deployment and operations of the NMD System. It determines the facility
functional requirements for the svstem and provides traceability to the svstem requirements.
The information is to be used to support facilities planning, design and
budgeting/programming.

Lo fad e =

S R A

© o0

The FRD includes lists, design requirements and descriptions of all required facilities to
support the NDM System and the Elements. It provides the descriptions for each facility
required in terms of attributes or specified environments, which effect performance, design
and/or cost. FRDs included:

¢  Functional descriptions

¢ (zeneral facility descriptions

¢ Current DD Form 1391
(Continued)

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JINC H DATE: 1 DEC (0
I. APPROVED BY: Mr. MIKE WALLACE, BEMDO/RMC J DATE: 4 DEC (H)
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HOQOO0-01-C-0001
Exlulat B

CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)

~ CONTRACT LINE ITEM NO: 0102 B EXHIBIT: B
CATEGORY: TDP  TM  OTHER X
 SYSTEMATEM: NMD PRIME CONTRACT

CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACUTOR: BOEING

DATA ITEM NO..  BO340)
TITLE OF DATAITEM:  Scientific and Technical Reports
SUBTITLE:  System Consolidated Facilities Requirement Document (FRD) - Update

Block 4: (Cont.)
FRDs included: (Cont.)

¢ Site plans, preliminary line drawings and facility specifications

¢ Udlity and transportation requirements

¢ (onstruction contractor considerations and schedule requirements
¢  Security considerations

Contractor format is acceptable.

Block 8: Government review and approval (or disapproval) and comments will be provided
within 435 days after receipt of each submittal. Submit final FRD within 34 days after receipt
of Government comments.

Blocks 12 & 13: Due 9ODAC, -30CD SCDR, -99CD BI-I-1AR, -90CD BI47 IAR, and —
6CD B2 IAR

(End of B030)

Exlulbit B - Page 26



Lo a2 —

S A LAY

A

9

14},

HOQOO0-01-C-0001
Exlulat B

CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: (142 B. EXHIBIT: B
CATEGORY: TDhpP  TM ~ OTHER X

SYSTEM/ITEM: NMD PRIME CONTRACT

CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRAUTOR: BOEING

DATA ITEM NO..  B032

TITLE OF DATAITEM:  Site Preparation Requirements and Installation Plan
SUBTITLE:  Capstone Site Activation Plan (CSAP) - Update

AUTHORITY: (Data dequisition Document No.. DI-MGMT-80033/T
CONTRACT REFERENCE:  SOW para.4.3.7, 4.8.0, 4.8.3

REQUIRING OFFICE:  BMDO/IND-A

DD2M REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

FREQUENCY: ONE/R
11. ASOF DATE: N/A
12, DATE OF FIRST SUBMISSION:  See Block 16
13. DATE OF SUBSEQUENT SUBMISSION: See Block 16
14, DISTRIBUTION and 15 TOTAL COPIES: See Table B-1
16, REMARKS:
Block 4:

Contractor format is acceptable.

Block 8: Government review and approval (or disapproval) and comments to the updated
portions of the Plan will be provided within 45 days after receipt of each submittal. Submit
final up date within 3 days after receipt of Government comments.,

Blocks 12 & 13: Due HODAC, -90CD SCDR, -99CD B/ I-IAR, -90CD B147 TIAR, and —

HNCD B2 IAR
(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 DEC )
I. APPROVED BY: N MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (H)
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Exlulat B

CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: (142 B. EXHIBIT: B
 CATEGORY: TDP TM~ OTHER X

. SYSTEM/AITEM:  NMD PRIME CONTRACT
CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACUTOR: BOEING

M

DATA ITEM NO.. B33

TITLE OF DATAITEM:  Integrated Logistics Support Plan
SUBTITLE:  Integrated Logistics Support Plan (ILSP) - Update
AUTHORITY: (Data Acquisition Document No.p: DILILSS-80095/T
CONTRACT REFERENCE:  SOW para. 4.3.7, 4.8.0, 4.8.3
REQUIRING OFFICE: BMDO/JND-P

DD2M REQ: LT

APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10, FREQUENCY: ONE/R

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table B-1

16, REMAREKS:

Block 4:

Contractor shall use DEILSS-8({195 as a guide.

Lo fad e =

S R A

© o0

Contractor format is acceptable.
Block 8: Govemment review and approval (or disapproval) and comments to the updated

portions of the Plan will be provided within 45 days after receipt of each submittl. Submit
final ILSP-Update within 30 days after receipt of Government comments.,

Blocks 12 & 13: Due at SCDR, and I8 BVR3GCD.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 DEC )
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (1)

Exlulbit B - Page 28



HOQOO0-01-C-0001
Exlulat B

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 01402 B. EXHIBIT: B

(. CATEGORY: TDhp  TM = OTHER X

D. SYSTEM/AITEM:  NMD PRIME CONTRACT

E. CONTRACT/PR. NO: HQMHH6-01-C-(HHH F. CONTRACTOR: BOEING
1. DATAITEM NO. B034

2. TITLE OF DATAITEM:  Scientific and Technical Reports

3. SUBTITLE: NMD System Training Plan (STP) - Update

4. AUTHORITY: (Data dequisitionn Document No.p: DI-MISC-80711/T

5. CONTRACT REFERENCE:  SOW para. 4.1{L.6

6. REQUIRING OFFICE:  BMDO/IND-P

DD2M REQ: LT

APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

11, FREQUENCY: OTIME

11. AS OF DATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table B-1

16, REMAREKS:

Block 4:

The document shall contain the Contractor’s plans for preparing for and conducting training of
Government personnel on the NMD Svstem through all phases of the program. It shall
include identification of training courses to be conducted, training naterial to be developed for
the courses, training equipment to be provided, and training facility requirements. It shall
identify the roles of the Contractor and the Government in all training activities as well as
detail schedules.

© o0

Contractor format is acceptable.
Block 8: Government review and approval (or disapproval) and comments to the updated

portions of the Plan will be provided within 45 days after receipt of each submittl. Submit
final up date within 30 days after receipt of Government comments.

Block 12: SCDR =30 CD.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 DEC )
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (1)
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Exlulat B

CONTRACT DATA REQUIREMENTS LIST

CONTRACT LINE ITEM NO: (142 B. EXHIBIT: B

 CATEGORY: TDP TM~ OTHER X
. SYSTEM/AITEM: NMD PRIME CONTRACT

CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACUTOR: BOEING

DATA ITEM NO.. B35

TITLE OF DATAITEM:  Scientific and Technical Reports

SUBTITLE:  Safety Assessment Report (SAR) / Hazard Tracking Svstem (HTS)
AUTHORITY: (Data Aequisitionn Document No.): DIMISC-80711/T
CONTRACT REFERENCE:  SOW para. 4.2.6

REQUIRING OFFICE:  BMDO/IND-A

DD2M REQ: LT

APPCODE: A

DISTRIBUTION STATEMENT REQUIRED: F

11, FREQUENCY: ONE/R

11, ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: See Block 16
14, DISTRIBUTION and 15 TOTAL COPIES: See Table B-1
16, REMAREKS:

Block 4:

Add paragraph 10.4. Document content will address potentinl hazards associated with
physical and personnel safety, environmental pollution or hazar dous materials and waste, amd
personal health, risk assessments and hazards prioritization, and the databases used to
identity, track, and minimize the aforementioned hazards associated with each svstem test(s).

Block 8: Government review and approval (or disapproval) and comments will be provided
within 435 days after receipt of each submittal. Submit final SAR/HTS within 30 days after
receipt of Government comments.

Blocks 12 and 13: Submit 34 days prior to program events.

(1
[

PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 DEC )
APPRONVED BY: M. MIKE WALLACE, BEMDO/RMC ] DATE: 4 DEC (H
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Exlulat B

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 01402 B. EXHIBIT: B

., CATEGORY: TDhP  TM = OTHER X

D SYSTEM/JITEM: NMD PRIME CONTRACT

E. CONTRACT/PR. NO: HQMHWo-01-C-(HHH F. CONTRACTOR: BOEING
1. DATAITEM NO.. B041

2. TITLE OF DATAITEM:  Vertfication, Demonstration and Evaluation Plan

3. SUBTITLE: NMD System Verification Plan— Update

4. AUTHORITY: (Data dequisitionn Document No.p, DI-MNTY-81188/T

5, CONTRACT REFERENCE:  SOW para. 4.2.8

6. REQUIRING OFFICE:  BMDO/JINI-E

DD2M REQ: LT

APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10}, FREQUENCY: See Block 16

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table B-1

16, REMARK.S:

Block 4:

1{..1 Delete “Demonstration and Evaluations”.

10.2 Content. Delete and insert the following:

The Verification Plan shall describe, at the system level, how svstem requirements will be
verified through testing, simulation and analyvsis. It shall include top-level schedules,
descriptions of test facilities and equipment, and overall planning approach.

© o0

Blocks 14, 12 & 13: Submit updated plan 30 days prior to System Critical Design Review, 3
days prior to Svstem Assessment Review, and 3 days prior to System Verification Review.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JINC H. DATE: 1 DEC )
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (1)
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Exlulat B

CONTRACT DATA REQUIREMENTS LIST

A, CONTRACT LINE ITEM NO: (142 B. EXHIBIT: B
. CATEGORY: TDpP  TM = OTHER X

D. SYSTEM/ITEM: NMD PRIME CONTRACT

E. CONTRACT/PR. NO: HQMH6-01-C-0011 F. CONTRACTOR:

Lo fad e =

DATAITEM NO..  B{48

TITLE OF DATAITEM:  Systemy/Subsystem Specification (SSS)
SUBTITLE: BMC3 Element Level A Specification - Update
AUTHORITY: (Data Acquisitionn Document No.p. DIFIPSC-81431/T

5, CONTRACT REFERENCE:  SOW para., 4.6.2

6. REQUIRING OFFICE:  BMDO/INB-N

7. DD25 REQ: LT

8. APP CODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

11, FREQUENCY: ONE/R

11, ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ)
14, DISTRIBUTION and 15 TOTAL COPIES: See Table B-1
16, REMAREKS:

Block 4:

Contractor format is acceptable.

Block 12: SCDR =30 CD.

(1
[

PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE:
APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE:
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HOQOO0-01-C-0001
Exlulat B

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0142 B. EXHIBIT: B
(., CATEGORY: TDhp  TM = OTHER X

D. SYSTEM/AITEM:  NMD PRIME CONTRACT

E. CONTRACT/PR. NO: HQMH6-(1-C-(HHH F. CONTRACTOR: BOEING
1. DATAITEM NO. B052

2. TITLE OF DATAITEM:  Systemy/Subsystem Specification (SSS)
3. SUBTITLE: XBR Element Level A Specification - Update

4. AUTHORITY: (Data dequisition Document No.p. DI-IPSC-81431
5, CONTRACT REFERENCE:  SOW para. 4.5.2

6. REQUIRING OFFICE: BMDO/INX

7. DD25 REQ: LT

8. APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

11, FREQUENCY: ONE/R

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ)

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table B-1
16, REMARES:

Block 4: Contractor format is acceptable.

Block 12: SCDR =30 CD.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 DEC )
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (1)
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Exlulat B

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 01402 B. EXHIBIT: B
(., CATEGORY: TDhp  TM = OTHER X

D. SYSTEM/AITEM:  NMD PRIME CONTRACT

E. CONTRACT/PR. NO: HQMHH6-01-C-(HHH F. CONTRACTOR:
1. DATAITEMNO. Bi56

2. TITLE OF DATAITEM:  System/Subsystem Specification (SSS)

3. SUBTITLE: UEWR Element Level A Specification - Update

4. AUTHORITY: (Data dequisition Documenit No.p. DIFIPSC-81431/T
5. CONTRACT REFERENCE:  SOW para. 4.4.2

6. REQUIRING OFFICE: BMDO/JNU

7. DD25 REQ: LT

8. APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

10, FREQUENCY: ONE/R

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ)

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table B-1

16, REMAREKS:

Block 4: Contractor format is acceptable.

Block 12: SCDR =30 CD.

(1
[

PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE:
APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE:
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HOQOO0-01-C-0001
Exlulat B

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (1402 B. EXHIBIT: B

. CATEGORY: Top TM OTHER X

D SYSTEM/ITEM: NMD Prime Contract

E. CONTRACT/PR. NO: HQMH{o6-01-C-(1HH F. CONTRACTOR: Boeing

1. DATAITEM NO.: B(63

2. TITLE OF DATAITEM: Scientific and Technical Reports

3. SUBTITLE: Inputs to NMD Cost Analysis Requirements Description (CARD)
4. AUTHORITY: ilata Acquisition Docimerit No.j. DI-MISC-80711/T

5. CONTRACT REFERENCE: SOW 4.2.9

0. REQUIRING OFFICE: BMDO/INE

7. DD230 REQ: LT

8. APP CODE: A

9. DISTRIBUTION STATEMENT REQUIREL: F

10}, FREQUENCY: See Block 16

11. ASOF DATE: ASREQ

12, DATE OF FIRST SUBMISSION:  2(4M Feb 15

13, DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15. TOTAL COPIES:  See Table B-1

16, REMAREKS:

Block 4:

10 Preparation Instructions.

1.3 Content. Develop and coordinate inputs to the annual NMD Cost Analysis
Requirements Description (CARD). Input shall address the hase NMD architecture and
variants thereto consistent with NMD evolvability strategy, and shall be provided in formats
provided by the Government in the below:mentioned notification. Input shall address the
entire program life cycle of the described architectures and capabilities, to include: 1)
Engineering and Manufacturing Development (EMD); 2) Production, Fielding, and
Deplovment (PFD); 3) 20 vears of Operations and Sustainment (O&S); and, 4)
Demiilitarization. The contractor shall not submit Section 11 (Track to Prior CARD) or
Section 12 (Contractor Cost Data Reporting Plan) as a part of this CDRL.

Block 8: Government review and approval (or disapproval) and comments will be provided
within 30 days after receipt. Submit revised Input to NMD CARD within 30 days after
receipt of Government comments.

Blocks 11 and 13: Annual updates shall be provided upon ninety (M) days written notice from
the Contracting Officer. The Government reserves the right to call for “Out-of-Cycle”
CARD Input Updates in the event of major budget or program changes. Such “Out-of-Cycle”
submissions also shall be provided upon ninety () days written notice from the Contracting
Officer and shall take the place of an annual update.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1DEC 00
I. APPROVED BY: Nr. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (H)
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Exlulat B

CONTRACT DATA REQUIREMENTS LIST

A, CONTRACT LINE ITEM NO: 0142 B. EXHIBIT: B

C. CATEGORY: TDpP  TM = OTHER X

SYSTEM/ITEM: NMD PRIME CONTRACT

CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACUTOR: BOEING

S

DATA ITEM NO..  Bio4

TITLE OF DATAITEM:  Scientific and Technical Reports

SUBTITLE: Computer Resources Integrated Deplovment and Susthinment Document
(CRID&SD)

AUTHORITY: iData Acquisition Docrmient No.y: DI-MISC-80711/T

CONTRACT REFERENCE:  SOW para,, 4.8.3

REQUIRING OFFICE: BMDO/JINI-E, JND-A, JND-S

DD2M REQ: LT

APP CODE:  N/A

9, DISTRIBUTION STATEMENT REQUIRELY. F

10, FREQUENCY: ONE/R

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15. TOTAL COPIES: See Table B-1

16, REMARKS:

Block 4: Contractor Format is acceptable. This document will describe the contractor’s

approach to deplovment and sustainment of critical computer resources. Content to he limited

to contractunlly obligated tasks and responsbilities related to the following subject areas of

computer resources deplovment and sustainment.

G LY —

i AT |

Gl

. Identification of applicable computer resources related to or contained within the NMD
Sy stem

. Deplovment of applicable computer resources

. Sustahinment (maintenance and logistics) of applicable computer resources

(. Configuration and external interface management

e. Design impacts related to D&S activities

Block 8: Government review and approval (or disapproval) and comments will be provided
within 45 dayvs after receipt of each submittal. Submit final CRID&SD within 34 dayvs after

receipt of Government comments.

Block 12&13: Due 120 DAC, SCDR and /58 BVR

(1. PREPARED BY Lt Col MUN KWON, BMDO/JINC H DATE: 1DEC 30
I. APPROVED BY: DMr. MIKE WALLACE, BEMDO/RMC ] DATE, 4 DEC ()
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Exlulat B

CONTRACT DATA REQUIREMENTS LIST

A, CONTRACT LINE ITEM NO: 0142 B. EXHIBIT: B
CATEGORY: TDhpP  TM ~ OTHER X

SYSTEM/ITEM: NMD PRIME CONTRACT
CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRAUTOR: BOEING

E2 R

DATA ITEM NO..  B{65

TITLE OF DATAITEM:  Cost Data Summary Report (DD Form 1921 & 1921-1)

SUBTITLE:  National Missile Defense Contractor Cost Data Report- DD 1921 & 1921-
1 NMD CCDR

AUTHORITY: iData dequisition Document No.): DIEFNCL-81565

CONTRACT REFERENCE:  SOW para. 4.1.2

REQUIRING OFFICE:  BMDO/INC

DD2M REQ: LT

APP CODE:  N/A

9, DISTRIBUTION STATEMENT REQUIREL: F

11, FREQUENCY: Annually

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15. TOTAL COPIES: See Table B-1

16, REMARKS:

G LY —

i AT |

Gl

Submit in Electronic Data Interchange (EDI) format conforming to Accredited Stndards
Committee (ASC X12ZEDI 196 Transaction Set).

Reports shall include all contract cost (prime and subcontractor) in accordance with the
attached Cost Breakdown Structure (CBS), modified CCDR-DD 1921 and CCDR-DD 1921-1.
The Contractor will report to level 3 only even though lower levels are indicated on the
attached CCDR-DD 1921 and CCDR-DD 1921-1. Provide o separate mapping from the
Contract Work Breakdown Structure (CW BS) to the Government cost Breakdown Structure,
if different. Insert the CWEBS in Block C (Element Code) of DD Form 1921, Provide costs
incurred to date and at completion in the “Total” blocks only (Blocks F and J). Complete
Block G (Number of Units). Prior to the initial submission, Government representatives from,
or arranged by, the Requiring Office will meet with the Contractor to identify and specific
CWBEBS breakouts that do not require reporting.

Blocks 12 & 13: 3-15-01, Annually.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 DEC (4
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (H)
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HOQOO0-01-C-0001
Exlulat B

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0142 B. EXHIBIT: B
. CATEGORY: TDP  TM OTHER X

D. SYSTEM/ITEM: NMD Prime Contract

E. CONTRACT/PR. NO: HQMHW6-01-C-(HHH F. CONTRACTOR: BOEING
1 DATAITEM NO. B066

2. TITLE OF DATAITEM:  Scientific and Technical Reports

3. SUBTITLE: Meodeling and Simulation Plan (MSP)

4. AUTHORITY: (Data Acquisitionn Document No.p. DIEMISC-80711/T
5. CONTRACT REFERENCE:  SOW para 4.2.4

6. REQUIRING OFFICE:  BMDO/JNE

7. DD23REQ: LT

8 APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

1. FREQUENCY: See Block 16
11. ASOFDATE: ASREQ)
12, DATE OF FIRST SUBMISSION: 2401 MAR 15
13, DATE OF SUBSEQUENT SUBMISSION:  See Block 16
14, DISTRIBUTION and 15. TOTAL COPIES:  See Table B-1
16, REMARKS:
Block 4:
The MSP shall be an update to Accessible Data Product (ADP) 134 (Boeing Document D7 44-
10843) submitted under contract HOUHHG-98-C-(HHI6
14 Preparation Instructions.
1.3 Content. The MSP shall contain information formatted per the following outline or other
outline that may be agreed upon in advance of submission by BEMDO/JNE:
1.0 INTRODUCTION
2.0 SYSTEM ENGINEERING
3.0 SYSTEM SIMULATIONS
3.1 Ssystem Level Digital Simulations
3.2 system-Level GGround Test
3.3 svstem Level Flight Test
3.4 Deployved
4.1) ELEMENT SIMULATIONS
4.1 BMC3
4.1.1 Digital Simulations
4.1.2 Ground Test
4.1.3 Flight Test
4.1.4 Deployed
(Continued)

(1. PREPARED BY: Lt Col MUN KWON, BMD O/ JINC H. DATE: 1 DEC 00
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (H)
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A, CONTRACT LINE ITEM NO:
CATEGORY: TDP ™™  OTHER X
SYSTEM/ITEM:
(CONTRACT/PR. NO:

E2 R

G LY —

DATAITEM NO..  Bi{lo6
TITLE OF DATATTEM:
SUBTITLE:

16 Remarks (Cont.)
10.3 (Continued)

5.4
6.0
74
8.0

(102

NMD LSI
HOO06-01-C-0001

B. EXHIBIT:

Scientific and Technical Reports
Maodeling and Simulation Plan (MSP)

4.2 Ground-Based Interceptor
4.2.1 Digital Simulations
4.2.2 Ground Test
4.2.3 Flight Test
4.2.4 Deploved

4.3 Sensors

4.3.1 Digital Simulation
4.3.2 Ground Test
4.3.3 Flight Test

4.3.4 Deploved

PROCESSES
SUMMARY
REFERENCES
ACRONYM LIST

Exlulbit B - Page 45
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Exlubit B

CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)

F. CONTRACUTOR: BOEING



HOQOO6-01-C-0001
Exlubit B

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 01402 B. EXHIBIT: B

(., CATEGORY: TDP = TM OTHER X

D. SYSTEM/ITEM: NMD Prime Contract

E. CONTRACT/PR. NO: HQMHH6-01-C-(HHH F. CONTRACTOR: BOEING
I DATAITEM NO.  B{67

2. TITLE OF DATAITEM:  Scientific and Technical Reports

3. SUBTITLE: NMD Technical Perfornxnce Measures (TPMs)

4. AUTHORITY: (Data dequisitionn Document No.p: DI-MISC-80711/T
5, CONTRACT REFERENCE:  SOW para 4.2.2, 4.2.8, 4.7.6

6. REQUIRING OFFICE: BMDO/INE

7. DD25 REQ: LT

8. APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

10}, FREQUENCY: See Block 16
11, ASOFDATE: ASREQ)
12, DATE OF FIRST SUBMISSION:  See Block 16
15, DATE OF SUBSEQUENT SUBMISSION:  See Block 16
14, DISTRIBUTION and 15 TOTAL COPIES: See Table B-1
16, REMARKS
Blocl 4:
11 Preparation Instructions.
1.3 Content. Provide quarterly updates to a subset {agreed upon by the NMD JPO
[EMDOAINI] and the contractor) of the existing TPMs for use in tracking NMD performance.
Contractor format applies but System TPMs shall, as a minimum, contain the following:
Definition of the TPM
Relationship to Specifications, Verification and Assessment Logic Networks
Expected values at end of assessment periods and completion of major events
Variation between the expected and measured performance
Variation in performance a8 a function of time
Conditions, scenarios, and configurations associated with each expected and measured
performance.
Mitigation Plan for TPMs showing shortfalls in performance

Blocks 114, 12, 13: Submit the initial TPM report by 2041 Feb 15, Individual TPMs will be
updated on a schedule agreed to between the Government and the Contractor. However,
system TPMs will be updated quarterly. Initial submittal will include a recommended update
schedule for other TPMs. The initial report shall include a brief narrative with the
recommended schedule

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1DEC )
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (1)

Exlubit B - Page 46



HOQOO6-01-C-0001
Exlubit B

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (0142 B. EXHIBIT: B

. CATEGORY: TDP = TM OTHER X

D. SYSTEM/JITEM: NMD Prime Contract

E. CONTRACT/PR. NO: HQMHH6-01-C-(HHH F. CONTRACTOR: Boelng
1. DATAITEM NO.. B{eS

2. TITLE OF DATAITEM:  Transition Phn

3. SUBTITLE: NMD Communication Network (NCN) Transition Plan

4. AUTHORITY: (Data dequisitionn Document No. DI-MGMT-8079%/1

5. CONTRAUCT REFERENCE:  SOW 4.0.5

6. REQUIRING OFFICE: BMDO/JINB

DD2M REQ: LT

APP CODE:  N/A

9. DISTRIBUTION STATEMENT REQUIREL: F

1}, FREQUENCY: One time submittal

11. ASOFDATE: ASREQ

12, DATE OF FIRST SUBMISSION: 184 davs after CLIN is exercised.

13, DATE OF SUBSEQUENT SUBMISSION:  None

14, DISTRIBUTION and 15 TOTAL COPIES:  TINS only

16, REMAREKS:

Block 4: Data Item Description DI-MGM T-80794) is tailored as follows:

7.2 Delete

14.2.1 Change “production related activities” to read “development related activities.”
Delete: “test and low rate production.”

14.2.2 Delete

14.2.3 Delete all after “Transition Plan”

10.2.4 Change to read: The plan should reflect an integrated corporate strategy covering, as 2
minimum the activities required and plnned during the NCN development to meet the
requirements contained in Attachment 1 to this form.

Add: 10.2.5 The plan shall identify: tasks necessary to assure the NCN design can be
smoothly transitioned to DISN, problems or issues requiring reschution, recommendations for
resolution of such issues, activity interdependencies, activity owners, schedules, and
generalized cost impacts, as necessary.

1.3 Format.

Delete all subparagraphs. Contractor format acceptable.

w0

(1. PREPARED BY Lt Col MUN KWON, BMDO/JINC H. DATE: 1DEC ()
I. APPROVED BY: DN MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (1)
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HOQOO6-01-C-0001
Exlubat

EXHIBIT C

CONTRACT DATA REQUIREMENTS LIST (CDRL)

FOR THE

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTRACT

NMD CDRLs FOR INITIAL CAPABILITY PRODUCTION CLIN (241

The tollowmg Exlubit C CDRL Sequence Numbers have been deleted:

CO04 through COLL, , COL4 through CO23, and C026 through Ci64.

15 December 2{HH)

Exhibat C - Page 1



HOQOO06-01-C-0001

Exlulat

Block 14, Distribution™

CIRL SEQ No. COd C002 ()3 012 C013 C24 C25 65 C68
Short Title CFSR (PR NMD DAL ECP RFD RFW CCDR | NCN

IMS Tran Plan

ACO 1 | | | 1 1
BMDO/CTN 1 1 | 1 1 | | | 1
BMDO/INC 4 4 4 4 4 4 4 4 4
BMDO/IND 4 4 5| 4 4 4 4 4 4
BMDO/ING 1 1 | 1 | 1 | 1 4
BMDO/INU | | | | | | | | 1
BMDO/INX 1 1 | 1 1 1 | 1 1
BMDO/RME | | | | | | | | |
BMDORMC 1 1 1 1 1
HOSPACECOMISE | | | | | | | | |
ESCYNDHP (PAFB) 1 | | 1 | 1 1 1 1
Navy Code 865 | | | | | | | | |
SAF AQSI 1 | 1 1 | 1 | 1 |
TIC | | | | 1
Block 135, Total 18 18 18 18 20) 19 19 19 20)
Blocl: 6, Requuimg JNC INC JNC INC JN INI-E INI-E INC INB
Ofttice

* These are the mtended reapients of CDRL items. Electromce subnussion per CDRL mstruction paragraph 11c¢
will satisty BMDO wnclassitied distnbution requirements.

Table C-1, CDRL Distribution Matrix

Exhibat C - Page 2



HOQOO6-01-C-0001
Exlubat

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0242 B. EXHIBIT: C
. CATEGORY: TDP  TM OTHER X

SYSTEM/ITEM: NMD Prime Contract
CONTRACT/PR. NO:  HOQMHMo-01-C-0041 F. CONTRACTOR: BOEING

SR

DATA ITEM NO..  Cii

TITLE OF DATATTEM:  Contract Funds Status Report (CFSR)
SUBTITLE:

AUTHORITY: (Data Acquisitions Documentt No.): DI-MGMT-81468
CONTRACT REFERENCE:  SOW para. 8.1.2

REQUIRING OFFICE:  BMDO/INC

DD25yREQ: LT

8 APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

|

1

|

o B LA, B SR R

11}, FREQUENCY: QRTLY

11. ASOFDATE: NA

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION:  See Block 16
14, DISTRIBUTION and 15 TOTAL COPIES: See Table C-1
16, REMARES:

Content: Submit this report for CLIN (241

Blocks 12 and 13: Initial and subsequent CEFSR submissions shall be delivered 45 calendar
day s after the end of the contractor’s accounting quarter.

(r. PREPARED BY: Lt Col MUN KWON, EMDO/JINC H DATE: 1 Dec i
[. APPRONVED BY: Mr. MIKE WALLACE, BMDO/RMC | DATE: 4 Dec ()

Exhibat ' - Page 3



HOQOO6-01-C-0001
Exlubat

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (202 B. EXHIBIT: C

., CATEGORY: TDP = TM OTHER X

D. SYSTEM/ITEM: NMD Prime Contract

E. CONTRACT/PR NO: HOQMH6-01-C-010401 F. CONTRACTOR: BOEING
1. DATAITEM NO.. Ci{H2

2. TITLE OF DATAITEM:  Cost Performance Report (CPR)

3. SUBTITLE:

4. AUTHORITY: iData Acqguisition Document No.;: DI-MGMT-81466/T

5. CONTRACT REFERENCE:  SOW para. 8.1.2

6. REQUIRING OFFICE: BMDO/JINC

DD25MyREQ: LT

8. APP CODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

19, FREQUENCY: MTHLY

11. ASOF DATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table C-1

16, REMARKS:

Block 4:

Change all references to “Cost/Schedule Control Systems Criteria (C/SCSC)” to read
“Earned Value Management Systems (EVMS) Criteria”

DI-MGMT-81466, Paragraph 7.6, tailor reporting as follows:

7.6.1 Hard copies shall be submitted until electronic connectivity to the Contractor’s system 1s
established. The Contractor shall also make hardcopy distribution to any addressee (Table
(-1) who does not have electronic connectivity with the Contractor’s svstem. For hard copy
reporting, report to CYWBS level 3, unless the Contracting Officer calls for lower level
reporting for o particular problem or period on an as-needed basis. Once electronic
connectivity is established, addresses authorized by the Contracting Officer on hehalf of the
NMD JPO shall have direct access to the CPR on o Contractor Integrated T echnical
Information Services (CITIS) basis. Simply stated, CITIS access means that the CPR
addresses shall be able to directly access complete cost performance information
electronically at the lowest O3 BS level accumulated by the Contractor. However, the lowest
level must be established so as to give Government managers visibility for major components
of NMD Elements (e.g., Kill Vehicle of GBI; receiver/exciter for Ground-Based sensor(s);
BMC2 software for BMC3). Electronic access shall include CPR format information for the
prime contractor as well as subcontractors and shall also

(Continued)

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H DATE: 1 Dec 00
I. APPROVED BY: DMr. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec ()

Exchilit C' - Page 4



HOQOO6-01-C-0001
Exlubat

CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)

A CONTRACT LINE ITEM NO: (202 B. EXHIBIT: C(C

(. CATEGORY: TDP  TM OTHER X

D. SYSTEM/AITEM: NMD Prime Contract

E. CONTRACT/PR. NO: HQMHo-01-C-(HH F. CONTRACTOR: Boeing
1. DATAITEM NO..  C{{2

2. TITLE OF DATAITEM:  Cost Performance Report (CPR)

3. SUBTITLE:

Block 4 (Cont.):

include access to any trends, indices (SPI and CPI) and analyses prepared by the Contractor.
7.6.2 Report using Formats 1 through 3.

1. PREPARATION INSTRUCTIONS

Content: Submit this report for the CLIN under Option to Produce NMD Systen.

10.2.2.4 Performance Data shall he measured against the update baseline established within 6
months of award.

10.2.2.4.4 There will be no undistributed budget at CVWBS level 1 or 2.

10.2.2.6.8 The amount in column 14g at CVW BS level 1 will equal the combined amount in
block Sh, Negotiated Cost and 3¢, Estimated Cost Authorized Unpriced YWork., The amount in
column 14g for CVW BS elements at level 2 will correspond to the current value of the contract
sub-line item number (SubC LIN) that includes the element.

10.2.4.5 (Format 3) and 10.2.5.4 (Format 4): For the specified periods {(columns 1(-13) beyond
the initial 6 months, enter in quarterly increments. For Column 14 enter the halance of the
Contract.

10.2.5.1 (Format 4): Report staffing in hours and person months.

10.2.6.3.2 (Format 3): In lieu of designated variance analysis thresholds, the Contractor shall
perform and submit varknce and problem analyvses for the 14 most significant problems it
identifies. Each such problem shall trigger variance analysis as appropriate of the current
month and cumulative data for the OVW BS entry(ies) and level where the problem is occurring,
as well as problem analyses and “get well” information and variance at completion.

10.2.6.2 (Format 3): Also include a reconcilintion with dollar totals in the Contract Funds
Status Report (CFSR) for those months in which the CFSR is submitted.

Blocks 12 and 13: Initial and subsequent CPR submissions shall be delivered on the st
calendar day of the month after the end of the contractor’s accounting month.

(End of ('{H)2)

Exhibat C - Page 5



HOQOO6-01-C-0001
Exlubat

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (242 B. EXHIBIT: C
. CATEGORY: TDP TM OTHER X

D. SYSTEM/ITEM:  NMD Prime Contract

E. CONTRACT/PR NO: HQMHH6-01-C-HH] F. CONTRACTOR: BOEING
1. DATAITEM NO.. CM3

2. TITLE OF DATAITEM:  Master Integrated Program Schedule

3. SUBTITLE: NMD Integrated Master Schedule (IMS)

4, AUTHORITY: iData Acquisition Documerntt No.). DI-MISC-81183A/T

5. CONTRACT REFERENCE:  SOW para 8.1.2

6. REQUIRING OFFICE:  BMDO/JNC

DD2MyRE(Q: LT

8 APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

19, FREQUENCY: MTHLY

11. ASOFDATE: ASREQ

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION:  See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES: See Table C-1

16, REMARKS:

Block 4:

Applicability: The content of this CDRL is CLIN (201.

Content is modified as follows:

10.2.3 Intermediate Schedules. Intermediate level schedules shall be accomplished down @
WEBS level 4.

1{.2.4 Detailed Schedules. Detailed schedules shall be accomplished down to the task level
including Program Events (PE), Significant Accomplishments (SA), Accomplishment Criterina
(AC) and tasks.

10.2.6 Integrated Program Network.

10.2.6 . Critical Path. The critical path shall be calculated by computer-hased software
which—Dby the time of the exercise of the option for Option to Produce NMD Sy stem—shall
have evolved from an “Intuitive-" or “heuristic-based critical path” to an analvticallv-hased
critical path.

(Continued)

(r. PREPARED BY" Lt Col MUN KWON, BMDO/JNC H DATE:. 1 Dec 00
. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec (i)

Exhibat C - Page 6



HOQOO6-01-C-0001
Exlubat

CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)

A CONTRACT LINE ITEM NO: (242 B. EXHIBIT: C
(. CATEGORY: TDP  TM OTHER X
SYSTEM/ITEM:  NMD Prime Contract
CONTRACT/PR. NO:  HQMHMo-01-C-00411 F. CONTRACTOR: Boeing

S

DATA ITEM NO..  CM3
TITLE OF DATAITEM:  Master Integrated Program Schedule
SUBTITLE: NMD Integrated Master Schedule (IMS)

G 1Y —

Block 4 (Cont.):

1{.2.6 g. Critical Path (Cont.)

The analytically-based critical path shall be accompanied by Tier 1 and Tier 2 PowerPoint
schedules. The Tier 1 and Tier 2 schedules will include o separate table identifving all the
activities / events shown on these schedules and will include, at 4 minimum, the Prime
Contract IMS reference number (PE, SA, AC, or task, as appropriate,) name, and baseline
date. Tier 1 and Tier 2 schedules and the backup tables will be used in conjunction with the
monthly Cost Performance Report (CPR, CDRL C{H}2) submissions to monitor, assess, and
display program progress.

1(.3 Change “Master Integrated Program Schedule” to read “Integrated Master Schedule

(IMS).”

Block 12: Due 64 days after contract award
Block 13: Submit MONTHLY. Submittals shall be delivered on the Iast calendar day of the

month after the end of the contractor’s accounting month.
(End of Ci{H)3)

Exlibit ' - Page 7



HOQOO6-01-C-0001
Exlubat

CONTRACT DATA REQUIREMENTS LIST
CONTRACT LINE ITEM NO: (242 B. EXHIBIT: C
CATEGORY: TDhp ~ TM ~ OTHER X
SYSTEM/ITENM: NMD PRIME CONTRACT
CONTRACT/PR. NO:  HOQMHMo-01-C-04041 F. CONTRACTOR: BOEING

ROl

DATA ITEM NO..  C{12

TITLE OF DATAITEM:  Scientific and Technical Reports

SUBTITLE:  Data Accession List/Internal Data

AUTHORITY: (Data Acqgurisition Documernit No.): DI- MISC-80711/T

CONTRACT REFERENCE:  SOW para. 8.1.2

REQUIRING OFFICE: BMDO/JINC

DD2MyRE(Q: LT

APP CODE: N/A

. DISTRIBUTION STATEMENT REQUIRED: F

0, FREQUENCY: MTHLY

1. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION:  MTHLY

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table C-1

16, REMARKS:

Block 4: Provide electronic copies of any unclassified documents listed on the Prime Contract
Data Accession List as requested by the JPO. For documentation that is not available in
electronic format (e.g., display photographs) or classified data, one hard copy shall be
delivered to the JPO as requested.

14. Preparation Instructions. The Contractor shall provide an accession list identifying
contractor internal data that have been generated by the Contractor as a result of the work
eftfort called for by this contract.

14,3 Content. Include on the Data Accession List all reports, documents, studies, and other
data either generated or used by the contractor in the performance of this contract. For
computer software, omit standard commerdal products used by the contractor in the
performance of this contract. CDRL documents shall not be included in the Data Accession
List..

G b2 —

-
=
-

S I LA

— = O 00

10.3.2 General. The List shall include the identification number of the document, title which
shall provide a brief description of the content, date of the document (and date of and any
revisions or changes), and an indication of the Government’ s Right to the data using the
following codes:

“UR” = Unlimited Rights

“LR” = Limited Rights

“GPLR” = Government Purpose License Rights
Block 12: Due 64 Days atter Contract Award.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/INC H DATE: 1 DEC (i)
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (O

Exhibit ' - Page 8



HQOO06-01-C-0001
Exlubat
CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0202 B. EXHIBIT: C
. CATEGORY: TDhp — TM = OTHER X

D. SYSTEM/ITEM:  NMD LSI

E. CONTRACT/PR NO: HOQMHH6-01-C-00iH1 F. CONTRACTOR: BOEING
1. DATAITEM NO..  C{13

2. TITLE OF DATATTEM:  Engineering Change Proposals

3. SUBTITLE:

4. AUTHORITY: iData Acqguisition Document No.): DI-CMAN-804MY T
5. CONTRACT REFERENCE:  SOW para. 8.2.3

0. REQUIRING OFFICE: BMDO/JN

7. DD2MYREQ: LT

8 APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

1}, FREQUENCY: ONE/R

11. ASOFDATE:  N/A

12, DATE OF FIRST SUBMISSION:  ASREQ

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ)

14, DISTRIBUTION and 15 TOTAL COPIES: See Table C-1

16, REMARKS:

Block 4:

7.1 Change to read as follows: This Data Item Description contains the requirements for
preparation of the Engineering Change Proposal resulting from the work task described by
paragraph 5.3 of ANSIEILA-649 National Consensus Standard for Configuration
Management, dated February 1, 1999,

10,2 Change to read as follows: The Engineering Change Proposal shall be in contractor
format using ANSI/ELA-649 as a guide.

Block 16: The contractor shall prepare, process and control Advanced Change Study Notice
(ACSN) in accordance with approved intemal Configuration Management process. ACSNs
shall be prepared and submitted on the attached form.. The normal 45 day CDRL contractual
period does not apply to this CDRL. The time period for this CDRL will be agreed upon by
the Government and Contractor for ECPs and ACSNs.

(. PREPARED BY: LT COL MUN KWON H DATE: 1 Dec{H)
. APPROVEDRY: MRMIKE WALLACE BMDO/RMC ] DATE: 4 Dec (M)

Exhibat ' - Page 9



HOQOO6-01-C-0001
Exlubat

Advance Change/Study Notice (ACSN)

1. Date: i
(Y YMMADD)

JPQ FORM 2¢1e

2. Procuring Activity Number: HOQUOOG

2. DODAAC: HOQOUOG

4. ACSN TTTLE:

3. Originator h. Address:

a. Name:

(First Middle initial [ ash) (Streat City, Stals, Zin Cods)

G. ACSN Number:

7. OPR

a. Name: b. Ihrectorate: c. Address:

(Fired Middd Indtial Lacd)

(Srrees, Capy, Svake, Zip Code)

1. Item Affected:

9. Need For Change:

10. Description of Change /Study:

For Additionnal Space Use

11. Alternatives to Suggested Change/Study:

For Additionnal Space Use Elack

12. Budgetary Cost Estimates:

For Additionnal Space Use Elack

13. Program Office:

a. Name:

(Farst, Maddie Imtial Last)

h. Signature

¢. Date Signed

YV Y MMADD)

14, Contracting Office:

a. Name:

(Farst, Middle Initial, Last)

h. Signature

d. Date Signed

(¥ Y MM

15. Contractor:

a. Name:

(Farst, Maddlie Imtial Last)

h. Signature

e. Date Signed

CYYY YIMMAOD)

Exlhilat C - Page 10




DDForm 2616, Aug 96 (EG)

HOQOO6-01-C-0001
Exlubat

94, (Supplemental)y Need For Change:

10A. (Supplemental) Description of Change /Study:

11A. (Supplemental) Alternatives to Suggested Change /Study:

DDForm 2616, Aug 96 (EG)

(supplemental)

Exhilat ' - Page 11




HOQOO6-01-C-0001
Exlubat

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (242 B. EXHIBIT: C
(. CATEGORY: TDP  TM OTHER X
SYSTEM/ITEM:  NMD Prime Contract
CONTRACT/PR. NO:  HQMHMo-01-C-00411 F. CONTRACTOR: BOEING

S

DATAITEM NO..  C024

TITLE OF DATAITEM:  Request for Deviation

SUBTITLE:

AUTHORITY: iData dequisition Document No.y. DI-CMAN-80640B/T

CONTRACT REFERENCE:  SOW para. 8.2.0

REQUIRING OFFICE:  BMDO/JINI-E

DD2MyRE(Q: LT

APPCODE: A

. DISTRIBUTION STATEMENT REQUIRED: F

0, FREQUENCY: ASREQ

1. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  ASREQ

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ)

14, DISTRIBUTION and 15 TOTAL COPIES: See Table C-1

16, REMARKS:

Block 4:

7.1 Change to read as follows: This Data Item Description (DID) contains the requirements
for deviation to product configuration documentation per paragraph 5.3.4 of ANSIELA-649,
National Consensus Standard for Configuration Management, dated February 1, 1999,
7.2 Delete this paragraph in its entirety.

10.2 Change to read asfollows: Format and Content. The Request for Deviation shall be
prepared in contractor format. The RFD content shall use ANSI/EIA-649 as a guide.

Lo L e =

S I LA

W

(r. PREPARED BY" Lt Col MUN KWON, BMDO/JNC H DATE: 1 Dec i)
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec ()

Exhilat C' - Page 12



HOQOO6-01-C-0001
Exlubat

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (242 B. EXHIBIT: C
. CATEGORY: TDP  TM OTHER X

SYSTEM/ITEM: NMD Prime Contract
CONTRACT/PR. NO:  HQMHMo-01-C-00411 F. CONTRACTOR: BOEING

SRR

DATAITEM NO..  CO25

TITLE OF DATAITEM:  Request for Waivers
SUBTITLE:

AUTHORITY: iData dequisition Document No.y. DI-CMAN-80641B/T
CONTRACT REFERENCE:  SOW para. 8.2.0
REQUIRING OFFICE: BMDO/JNI-E

DD253 REQ: LT

8 APPCODE:. A

9. DISTRIBUTION STATEMENT REQUIREL: F
1

1

1

Lo L e =

S I LA

11}, FREQUENCY: ASREQ

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  ASREQ

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ)

14, DISTRIBUTION and 15 TOTAL COPIES: See Table C-1

16, REMARKS:

Block 4:

7.1 Change to read as follows: This DID contains the requirements for variance to product
configuration documentation per paragraph 5.3.4 of ANSI/ELA-649, National Consensus
Standard for Configuration Management, dated February 1, 1999,

7.2 Delete this paragraph in its entirety.

11,2 Change to read as follows: Format and Content. The Request for Y aiver shall be
prepared in contractor format. The RFW content shall use ANSIELA-649 as a guide.

(r. PREPARED BY" Lt Col MUN KWON, BMDO/JNC H DATE:. 1 Dec 00
. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec (i)

Exhilat ' - Page 13



HOQOO6-01-C-0001
Exlubat

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (242 B. EXHIBIT: C
(. CATEGORY: TDP  TM = OTHER X
SYSTEM/ITENM:  NMD PRIME CONTRACT
CONTRACT/PR. NO:  HQMHMo-01-C-00411 F. CONTRACTOR: BOEING

S

DATA ITEM NO..  C065

TITLE OF DATAITEM:  Cost Data Summary Report (DD Form 1921 & 1921-1)

SUBTITLE:  National Missile Defense Contractor Cost Data Report- DD 1921 & 1921-
1NMD CCDR

AUTHORITY: cData dcquisition Document No.): DI-FNCL-81565

CONTRACT REFERENCE:  SOW para. 8.1.2

REQUIRING OFFICE:  BMDO/INC

DD25yREQ: LT

APP CODE: N/A

. DISTRIBUTION STATEMENT REQUIRELY: F

(0, FREQUENCY: Annually

1. ASOFDATE: N/A

2. DATE OF FIRST SUBMISSION:  See Block 16

3. DATE OF SUBSEQUENT SUBMISSION:  See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES: See Table C-1

16, REMARKS:

G 1Y

-
-
-

S I LA

|' . ~

Subniit in Electronic Data Interchange (EDI) format conforming to Accredited Stndards
Committee (ASC XI12ZEDI 196 Transaction Set).

Reports shall include all contract cost (prime and subcontractor) in accordance with the
attached Cost Breakdown Structure (CBS), modified CCDR-DD 1921 and CCDR-DD 1921-1.
The Contractor will report to level 3 only even though lower levels are indicated on the
attached CCDR-DD 1921 and CCDR-DD 1921-1. Provide o separate mapping from the
Coniract Work Breakdown Structure (CV BS) to the Government cost Breakdown Structure,
if different. Insert the CVW BS in Block C (Element Code) of DD Form 1921. Provide costs
incurred to date and at completion in the “Total” blocks only (Blodks F and J). Complete
Block G (Number of Units). Prior to the initial submission, Government representatives from,
or arranged by, the Requiring Office will meet with the Contractor to identify and specific
CWEBS breakouts that do not require reporting.

Blocks 12 & 13: 3-15-01, Annually

(r. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H DATE: 1 DEC 1)
. APPROVED BY: MNMr. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC ()

Exilit C - Page 14
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HOQOO0-01-C-000 1
Exlnbat

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (202 B. EXHIBIT: C
CATEGORY: TDP  TM OTHER X

SYSTEM/ATEM: INMD Prime Contract

CONTRACT/PR. NO:  HOQMHH6-01-C-{HH1 F. CONTRACTOR: Boelng

M 2 0

DATA ITEM NO..  C068
TITLE OF DATAITEM:  Transition Plan
SUBTITLE: NMD Communication Network (NCN) Transition Plan Plan - Update
AUTHORITY: dData dequisition Documerit No. . DI-MGMT-80790%/1
CONTRACT REFERENCE:  SOW 8.6.5
REQUIRING OFFICE: BMDO/JNB
DD2AY REQ: LT
APP CODE: A
DISTRIBUTION STATEMENT REQUIRED: F
FREQUENCY: One time submittal
AS OF DATE: ASREQ
DATE OF FIRST SUBMISSION: 180 davs after CLIN is exercised.

DATE OF SUBSEQUENT SUBMISSION: None

14, DISTRIBUTION and 15 TOTAL COPIES.  See Table C-1

16. REMARIKS.  Block 4: Data Item Description DI-MGM T-80794) is tailored as follows:
7.2 Delete

11.2.1 Change “production related activities” to read “deplovment related activities.”
Delete: “test and low rate production.”

11.2.2 Delete

1(.2.3 Delete all after “Transition Plan”

Change to read: The plan should reflect an integrated corporate strategy covering, asa
minimum the activities required and planned during the NCN deplovment to demonstrate the
NCN meets the requirements contained in Attachment 1 to this form.

Add: 10.2.5 The plan shall identify: tasks/activities necessary to demonstrate (including tests
and similar evaluations) NCN compliance with DISN transition requirements, demonstration
schedules, probleny issue resolution approaches, demonstration activity interdependencies,
activity owners, and cost Impacts, as necessary.

L

S I LR J T W
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— = = = O 0
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e

Block 8: Government review and approval (or disapproval) and comments to the updated
portions of this Plan will be provided within 45 days after receipt. Submit revised NCN
Transition Plan within 3{ days after receipt of Government comments.

14.3 Format. Delete all subparagraphs. Contractor format acceptable.
See continuation

(. PREPARED BY: Lt Col MUN KWON, BMDO/JINC H DATE: 1 DEC (M
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (W

Exlubit ' - Page 21



HOQOO6-01-C-0001
Exlubat D

EXHIBIT D

CONTRACT DATA REQUIREMENTS LIST (CDRL)

FOR THE

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTRACT

NMD CDRLs FOR BLOCK 1 INCREMENT 1 DEVELOPMENT FOR CLIN (1143

The tollowmg Exlubit D CDRL Sequence Numbers have been deleted.
D003 throngh D012, D14 through D023, D026 through D034, and D036
through D64,

15 December 2{HH)

Exlubat - Page |



Blodk 14, Distnbution™

HOQOO06-01-C-0001

Exthalat D

CDRL SEQ No.

D}

D2

D3

D012

D13

D24

D023

D35

D063

Short Title

CFSR

PR

NMD

DAL/ID

ECP

RFD

RFW

SAR /

CCDR

ACO

IMS
|

BMDO/CTN

BMDO/INC

BMDO/IND

BMDO/ING

BMDO/INU

BMDO/INX

BMDO/RME

e - e - [ [ - —

e - e - [ [ - -

|
4
p
|
|
|
|

BMDO/RMC

HOQSPACECOMISE

ESC/NDCP (PAFB )

Navy Code 865

SAFAQSI

TIC

—_l—_— ]|~~~ |||~ ]l Lo | — | —

o o | | — — | ——_ ] — ] —_—— L [ (-

—_ =l — |~~~ ||~ —] L& Ly | —

—_l—_— ]|~~~ |||~ 1 [ -

Block 15 Total

13

13

13

M-
WO

-

—

19

19

—
R

19

Blocl: 6, Requuimg
Otfice

JNC

JNC

JNC

JNC

Z

INT

JNC

Z.

INI-E/
ING

* These are the mtended recipients of CDRL items. Electromc subnussion per CDRL mstruction paragraph 11c
will satisty BMDO wnclassitied distribution requirements.

Table D-1, CDRL Distribution Matrix

Exlubat - Page 2



HOQOO6-01-C-0001
Exlubat D

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (11404 B. EXHIBIT: D
CATEGORY: TDP  TM OTHER X

SYSTEM/ITENM: NMD Prime Contract
CONTRACT/PR. NO:  HQMHMo-01-C-00411 F. CONTRACTOR: BOEING

SHole

DATA ITEM NO..  Di{HH

TITLE OF DATAITEM:  Contract Funds Status Report (CFSR)
SUBTITLE:

AUTHORITY: (Data Acquisitionn Documernt No.y:  DI-MGMT-81468
CONTRACT REFERENCE:  SOW para. 5.1.2

REQUIRING OFFICE: BMDO/JINC

DD2MyRE(Q: LT

8 APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

1

1

1

Lo L e =

S I LA

11}, FREQUENCY: QRTLY

11. ASOFDATE: NA

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION:  See Block 16
14, DISTRIBUTION and 15 TOTAL COPIES:  See Table D-1
16, REMARKS:

Content: Submit this report for the CLIN (103.

Blocks 12 and 13: Initial and subsequent CFSR submissions shall be delivered 45 calendar
day s after the end of the contractor’s accounting quarter.

(r. PREPARED BY" Lt Col MUN KWON, BMDO/JNC H DATE:. 1 Dec 00
. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec (i)

Exlubat - Page 3



HOQOO6-01-C-0001
Exlubat D

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (0104 B. EXHIBIT: D

., CATEGORY: TDP = TM OTHER X

D. SYSTEM/ITEM: NMD Prime Contract

E. CONTRACT/PR NO: HOQMH6-01-C-010401 F. CONTRACTOR: BOEING
1. DATAITEM NO.. IHM2

2. TITLE OF DATAITEM:  Cost Performance Report (CPR)

3. SUBTITLE:

4. AUTHORITY: iData Acqguisition Document No.;: DI-MGMT-81466/T

5. CONTRACT REFERENCE:  SOW para. 5.1.2

6. REQUIRING OFFICE: BMDO/JINC

DD25MyREQ: LT

8. APP CODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

11}, FREQUENCY: MTHLY

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table D-1

16, REMARKS:

Block 4:

Change all references to “Cost/Schedule Control Systens Criteria (C/SCSC)” to read
“Earned Value Management Systems (EVMS) Criteria”

DI-MGMT-81466, Paragraph 7.6, tailor reporting as follows:

7.6.1 Hard copies shall be submitted until electronic connectivity to the Contractor’s system 1s
established. The Contractor shall also make hardcopy distribution to any addressee (Table
D-1) who does not have electronic connectivity with the Contractor’s systemn. For hard copy
reporting, report to CYWBS level 3, unless the Contracting Officer calls for lower level
reporting for a particular problem or period on an as-needed basis. Once electronic
connectivity is established, addresses authorized by the Contracting Officer on hehalf of the
NMD JPO shall have direct access to the CPR on a Contractor Integrated T echnical
Information Services (CITIS) basis. Simply stated, CITIS access means that the CPR
addresses shall be able to directly access complete cost performance information
electronically at the lowest O3 BS level accumulated by the Contractor. However, the lowest
level must be established so as to give Government managers visibility for major components
of NMD Elements (e.g., Kill Vehicle of GBI; receiver/exciter for Ground-Based sensor(s);
BMC2 software for BMC3). Electronic access shall include CPR format information for the
prime contractor as well as subcontractors and shall also

(Continued)

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H DATE: 1 Dec 00
I. APPROVED BY: DMr. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec ()

Exlibat - Page 4



HOQOO6-01-C-0001
Exlubat D

CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)

A CONTRACT LINE ITEM NO: 0144 B. EXHIBIT: D
(. CATEGORY: TDP TM OTHER X

D SYSTEM/ATEM: NMD Prime Contract

E. CONTRACT/PR NO: HQMHH6-01-C-HH] F. CONTRACTOR: Boeing
1. DATAITEM NO.. D2

2. TITLE OF DATAITEM:  Cost Performance Report (CPR)

3. SUBTITLE:

Block 4 (Cont.):

include access to any trends, indices (SPI and CPI) and analy ses prepared by the Contractor.
7.6.2 Report using Formats 1 through 3.

10. PREPARATION INSTRUCTIONS

Content: Submit this report for CLIN (0103.

10.2.2.4 Performance Data shall be measured against the update baseline established within 6
months of award.

10.2.2.4.4 There will be no undistributed budget at CWBS level 1 or 2.

1(.2.2.6.8 The amount in column 14g at CVWES level 1 will equal the combined amount in
Block 5h, Negotiated Cost and 5S¢, Estimated Cost Authorized Unpriced Work. The amount in
column 14¢g for CVWBS elements at level 2 will correspond to the current value of the contract
sub-line item number (SubCLIN) that includes the element.

10.2.4.5 (Format 3) and 10.2.5.4 (Format 4): For the specified periods (columns 10-13) bevond
the initial 6 months, enter in quarterly increments. For Column 14 enter the balance of the
Coniract.

10.2.5.1 (Format 4): report staffing in hours amd person months.

10.2.6.3.2 (Format 3): In lieu of designated variance analysis thresholds, the Contractor shall
perform and submit variance and problem analyvses for the 1{ most significant problems it
identifies. Each such problem shall trigger variance analysis as appropriate of the current
month and cumulative data for the CVW BS entry(ies) and level where the problem is occurring,
as well as problem analyses and “get well” information and variance at completion.

10.2.6.2 (Format 3): Also include a reconciliation with dollar totals in the Contract Funds
Status Report (CFSR) for those months in which the CFSR is submitted..

Blocks 12 and 13: Initial and subsequent CPR submissions shall be delivered on the last
calendar day of the month after the end of the contractor’ s accounting month.

(End of D{N)2)

(r. PREPARED BY: Lt Col MUN KWON, EMDO/JINC H DATE: 1 Dec i
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec (00

Exlubat - Page 5



HOQOO6-01-C-0001
Exlubat D

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0144 B. EXHIBIT: D
. CATEGORY: TDP TM OTHER X

D. SYSTEM/ITEM:  NMD Prime Contract

E. CONTRACT/PR NO: HQMHH6-01-C-HH] F. CONTRACTOR: BOEING
1. DATAITEM NO..  IHHY3

2. TITLE OF DATAITEM:  Master Integrated Program Schedule

3. SUBTITLE: NMD Integrated Master Schedule (IMS)

4, AUTHORITY: iData Acquisition Documentt No.). DI-MISC-81183A/T

5. CONTRACT REFERENCE:  SOW para 8.1.2

6. REQUIRING OFFICE:  BMDO/JNC

DD2MyRE(Q: LT

8 APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

19, FREQUENCY: MTHLY

11. ASOFDATE: ASREQ

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION:  See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table D-1

16, REMARKS:

Block 4:

Applicability: The content of this CDRL is CLIN (:103.

Content is modified as follows:

10.2.3 Intermediate Schedules. Intermediate level schedules shall be accomplished down to
WEBS level 4.

1{.2.4 Detailed Schedules. Detailed schedules shall be accomplished down to the task level
including Program Events (PE), Significant Accomplishments (SA), Accomplishment Criterin
(AC) and tasks.

10.2.6 Integrated Program Network.

10.2.6 . Critical Path. The critical path shall be calculated by computer-hased software
which—Dby the time of the exercise of the option for Option to Produce NMD System—shall
have evolved from an “Intuitive-" or “heuristic-based critical path” to an analvticallv-hased
critical path.

(Continued)

(r. PREPARED BY" Lt Col MUN KWON, BMDO/JNC H DATE:. 1 Dec 00
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec ()

Exlibat - Page 6



HOQOO6-01-C-0001
Exlubat D

CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)

A CONTRACT LINE ITEM NO: 0144 B. EXHIBIT: D
(. CATEGORY: TDP  TM OTHER X
SYSTEM/ITEM:  NMD Prime Contract
CONTRACT/PR. NO:  HQMHMo-01-C-00411 F. CONTRACTOR: Boeing

S

DATA ITEM NO..  D{MI3
TITLE OF DATAITEM:  Master Integrated Program Schedule
SUBTITLE: NMD Integrated Master Schedule (IMS)

G 1Y —

Block 4 (Cont.):

1{.2.6 g. Critical Path (Cont.)

The analytically-based critical path shall be accompanied by Tier 1 and Tier 2 PowerPoint
schedules. The Tier 1 and Tier 2 schedules will include a separate table identifying all the
activities / events shown on these schedules and will include, at 4 minimum, the Prime
Contract IMS reference number (PE, SA, AC, or task, as appropriate,) name, and baseline
date. Tier 1 and Tiar 2 schedules and the backup tables will be used in conjunction with the
maonthly Cost Performance Report (CPR, CDRL DMH}2) submissions to monitor, assess, and
display program progress.

10.3 Change “Master Integrated Program Schedule” to read “Integrated Master Schedule

(IMS).”

Block 12: Due 640 days after contract award

Block 13: Submit MONTHLY. Submittals shall be delivered on the Iast calendar day of the

month after the end of the contractor’ s accounting month.
(End of D{H13)

Exlubat - Page 7



HOQOO6-01-C-0001
Exlubat D

CONTRACT DATA REQUIREMENTS LIST
CONTRACT LINE ITEM NO: (144 B. EXHIBIT: D
CATEGORY: TDP  TM OTHER X
SYSTEM/ITENM: NMD Prime Contract
CONTRACT/PR. NO:  HOQMHMo-01-C-04041 F. CONTRACTOR: BOEING

ROl

DATA ITEM NO.. D012

TITLE OF DATAITEM:  Scientific and Technical Reports

SUBTITLE:  Data Accession List/Internal Data

AUTHORITY: (Data Acqgurisition Documernit No.): DI- MISC-80711/T

CONTRACT REFERENCE:  SOW para. 5.1.2

REQUIRING OFFICE:  BMDO/JINC

DD2MyRE(Q: LT

APP CODE: N/A

DISTRIBUTION STATEMENT REQUIRED: F

0, FREQUENCY: MTHLY

1. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION:  MTHLY

14, DISTRIBUTION and 15 TOTAL COPIES: See Table D-1

16, REMARKS:

Block 4: Provide electronic copies of any unclassified documents listed on the Prime Contract
Data Accession List as requested by the JPO. For documentation that is not available in
electronic format (e.g., display photographs) or classified data, one hard copy shall be
delivered to the JPO as requested.

14. Preparation Instructions. The Contractor shall provide an accession list identifying
contractor internal data that have been generated by the Contractor as a result of the work
eftfort called for by this contract.

14,3 Content. Include on the Data Accession List all reports, documents, studies, and other
data either generated or used by the contractor in the performance of this contract. For
computer software, omit stindard commercial products used by the contractor in the
performance of this contract. CDRL documents shall not be included in the Datay Accession
List..

G b2 —

-
=
-

S I LA

T

10.3.2 General. The List shall include the identification number of the document, title which
shall provide a brief description of the content, date of the document (and date of and any
revisions or changes), and an indication of the Government’s Right to the data using the
following codes:

“UR” = Unlimited Rights

“LR” = Limited Rights

“GPLR” = Government Purpose License Rights
Block 12: Due 64 Days atter Contract Award.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/INC H DATE: 1 DEC (i)
I. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC (O

Exlibat - Page §



HOQOO6-01-C-0001
Exlubat D

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0104 B EXHIBIT D
CATEGORY: TDP TM OTHER X

Lt
i,

D. SYSTEM/ITEM: NMD Prime Contract

E. CONTRACT/PR NO: HOQMH6-01-C-010401 F. CONTRACTOR: BOEING
1. DATAITEM NO.. TIMHI3

2. TITLE OF DATAITITEM:  Engineering Change Proposals

3. SUBTITLE:

4. AUTHORITY: iData Acqgrisitions Documierit No.): DI-CMAN-804MYT

5. CONTRACT REFERENCE:  SOW para. 5.2.3

6. REQUIRING OFFICE: BMDO/JIN

DD2MYREQ: LT

8 APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

1}, FREQUENCY: ONE/R

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  ASREQ)

13, DATE OF SUBSEQUENT SUBMISSION: ASREQ)

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table D-1

16, REMARKS:

Block 4:

7.1  Change to read as follows: This Data Item Description contains the requirements for
preparation of the Engineering Change Proposal resulting from the work task described by
paragraph 5.3 of ANSIELA-649 National Consensus Standard for Configuration
Management, dated February 1, 1999.

14,2 Change to read as follows: The Engineering Change Proposal shall be in contractor
format using ANSI/ELA-649 as a guide.

Block 16: The contractor shall prepare, process and control Advanced Change Study Notice
(ACSN) In accordance with approved intermal Configuration Management process. ACSNs
shall be prepared and submitted on the attached form. The normal 45-day CDRL contractual
period does not apply to this CDRL. The time period for this CDRL will be agreed upon by
the Government and Contractor for ECPs and ACSNs.

(r. PREPARED BY: LT COL MUN KWON H DATE: 1 Dec{H
[. APPROVED BY: MRDMIKE WALLACE BMDO/RMC ] DATE: 4 Dec (H)

Exlibat - Page 9



HOQOO06-01-C-0001

Exlulbat D
Advance Change/Study Notice (ACSN) 1. Date: i
O YA JPQ FORM 2¢1e
2. Procuring Activity Number: HOQUOOG 2. DODAAC: HOQOUOG
4. ACSN TTTLE:
3. Originator h. Address:
a. Name: 5. ACSN Number:
(First Middle (nifial Lash (Streat City, Stals, Zin Cods)
7. OPR
a. Name: b. Directorate: c. Address:

(Fired Middd Indtial Lacd)

(Srrees, Capy, Svake, Zip Code)

1. Item Affected:

9. Need For Change:

For Additionnal Space Use

10. Description of Change /Study:

For Additionnal Space Use Elack

11. Alternatives to Suggested Change/Study:

For Additionnal Space Use Elack

12. Budgetary Cost Estimates:

13. Program Office:

a. Name: h. Signature ¢. Date Signed

(Farst, Maiddie Inihal, Last) (Y'Y ;KIMMIDD}

14, Contracting Office:

a. Name: h. Signature d. Date Signed

(Farst, Middie Inihal, Last) {?YY?IMMXDD}

15. Contractor:

a. Name: h. Signature e. Date Signed

(Farst, Maddie Initial, Last) (¥ Y MM

Exlulat > Page 110




HOO006-01-C-0001
Exlulbat D
DDForm 2616, Aug 96 (EG)

94, (Supplemental)y Need For Change:

10A. (Supplemental) Description of Change /Study:

11A. (Supplemental) Alternatives to Suggested Change /Study:

DD Form 26016, Aug 96 (EG)(Supplemental)

Exlulat > Page 11




HOQOO6-01-C-0001
Exlubat D

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0144 B. EXHIBIT: D
(. CATEGORY: TDP  TM OTHER X
SYSTEM/ITEM:  NMD Prime Contract
CONTRACT/PR. NO:  HQMHMo-01-C-00411 F. CONTRACTOR: BOEING

S

DATA ITEM NO.. D024

TITLE OF DATAITEM:  Request for Deviation

SUBTITLE:

AUTHORITY: iData dequisition Document No.y. DI-CMAN-80640B/T

CONTRACT REFERENCE:  SOW para. 5.2.3

REQUIRING OFFICE:  BMDO/JNI-E

DD25RE(Q): LT

APPCODE: A

. DISTRIBUTION STATEMENT REQUIRED: F

0, FREQUENCY: ASREQ

1. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  ASREQ

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ)

14, DISTRIBUTION and 15. TOTAL COPIES:  See Table D-1

16, REMAREKSS:

Block 4:

7.1 Change to read as follows: This Data Item Description (DID) contains the requirements
for deviation to product configuration documentation per paragraph 5.3.4 of ANSLIELA-649,
National Consensus Standard for Configuration Management, dated February 1, 1999,
7.2 Delete this paragraph in its entirety.

10.2 Change to read asfollows: Format and Content. The Request for Deviation shall be
prepared in contractor format. The RFD content shall use ANSI/EIA-649 as a guide.

Lo L e =

S I LA

W

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H DATE: 1 Dec i)
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec ()

Exlulat > Page 12



HOQOO6-01-C-0001
Exlubat D

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0144 B. EXHIBIT: D
. CATEGORY: TDP  TM OTHER X

SYSTEM/ITEM:  NMD Prime Contract
CONTRACT/PR. NO:  HQMHMo-01-C-00411 F. CONTRACTOR: BOEING

SRR

DATAITEM NO.. D25

TITLE OF DATAITEM:  Request for Waivers
SUBTITLE:

AUTHORITY: iData dequisition Document No.y. DI-CMAN-80641B/T
CONTRACT REFERENCE:  SOW para.5.2.3
REQUIRING OFFICE: BMDO/JNI-E

DD253 REQ: LT

8 APPCODE:. A

9. DISTRIBUTION STATEMENT REQUIREL: F
1

1

1

Lo L e =

S I LA

11}, FREQUENCY: ASREQ

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  ASREQ

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ)

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table D-1

16, REMARKS:

Block 4:

7.1 Change to read as follows: This Data Item Description (DID) contains the requirements
for variance to product configuration documentation per paragraph 3.3.4 of ANSIELA-649,
National Consensus Standard for Configuration Management, dated February 1, 1999,

7.2 Delete this paragraph in its entirety.

11,2 Change to read as follows: Format and Content. The Request for Y aiver shall he
prepared in contractor format. The RFW content sinll use ANSI/ELA-649 as a guide.

(r. PREPARED BY" Lt Col MUN KWON, BMDO/JNC H DATE:. 1 Dec 00
. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec (i)

Exlulat > Page 13



HOQOO6-01-C-0001
Exlubat D

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (0104 B. EXHIBIT: D

(. CATEGORY: TDP  TM OTHER X

D. SYSTEM/ITEM: NMD Prime Contract

E. CONTRACT/PR NO: HQMHH6-01-C-HH] F. CONTRACTOR: BOEING
1. DATAITEM NO..  DM35

2. TITLE OF DATAITEM:  Scientific and Technical Reports

3. SUBTITLE:  Safety Assessment Report (SAR) / Hazard Tracking System (HT'S)
4. AUTHORITY: iData Acquisition Documenit No.p. DI-MISC-80711/T

5. CONTRACT REFERENCE:  SOW para. 3.2.6

6. REQUIRING OFFICE:  BMDO/IND-A

7. DD23 REQ: LT

8 APPCODE: A

9. DISTRIBUTION STATEMENT REQUIREL: F

1}, FREQUENCY: ONE/R

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION:  See Block 16

14, DISTRIBUTION and 15. TOTAL COPIES:  See Table D-1

16, REMARKS:

Block 4:

Add paragraph 10.4. Document content will address potentinl hazards associated with

physical and personnel safety, environmentl pollution or hazardous materials and waste, and

personal health, risk assessments and hazords prioritization, and the databases used to

identify, track, and minimize the aforementioned hazards associated with each svstem test(s).

Block 8: Government review and approval (or disapproval) and comments will be provided
within 45 days after receipt of each submittal. Submit final SAR/HTS within 3 days after
receipt of Government comments.

Blocks 12 and 13: Submit 3{} days prior to program events.

(r
L.

PREPARED BY: Lt Col MUN KWON, BMDO/JNC H DATE: 1 Dec i)
APPRONVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec (i)

Exlulat > Page 14



HOQOO6-01-C-0001
Exlubat D

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0144 B. EXHIBIT: D
(. CATEGORY: TDP  TM = OTHER X
SYSTEM/ITENM:  NMD PRIME CONTRACT
CONTRACT/PR. NO:  HQMHMo-01-C-00411 F. CONTRACTOR: BOEING

S

DATAITEM NO.: D065

TITLE OF DATAITEM:  Cost Data Summary Report (DD Form 1921 & 1921-1)

SUBTITLE:  National Missile Defense Contractor Cost Data Report- DD 1921 & 1921-
1NMD CCDR

AUTHORITY: cData dcquisition Document No.): DI-FNCL-81565

CONTRACT REFERENCE:  SOW para. 5.1.2

REQUIRING OFFICE:  BMDO/INC

DD25yREQ: LT

APP CODE: N/A

. DISTRIBUTION STATEMENT REQUIRED: F

(0, FREQUENCY: Annually

1. ASOFDATE: N/A

2. DATE OF FIRST SUBMISSION:  See Block 16

3. DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table D-1

16, REMARKS:

G 1Y

-
-
-

S I LA

|' . ~

Subniit in Electronic Data Interchange (EDI) format conforming to Accredited Stndards
Committee (ASC X12ZEDI 196 Transaction Set).

Reports shall include all contract cost (prime and subcontractor) in accordance with the
attached Cost Breakdown Structure (CBS), modified CCDR-DD 1921 and CCDR-DD 1921-1.
The Contractor will report to level 3 only even though lower levels are indicated on the
attached CCDR-DD 1921 and CCDR-DD 1921-1. Provide o separate mapping from the
Contract VWork Breakdown Structure (CVWEBS) to the Government cost Breakdown Structure,
if different. Insert the CVWBS in Block C (Element Code) of DD Form 1921. Provide costs
incurred to date and at completion in the “Total” Mocks only (Blocks F and J). Complete
Block G (Number of Units). Prior to the initial submission, Government representatives from,
or arranged by, the Requiring Office will meet with the Contractor to identify and specific

CVW BS breakouts that do not require reporting.

Blocks 12 & 13: 3-15-01, Annually.

(r. PREPARED BY" Lt Col MUN KWON, EMDO/JINC H DATE: 1DEC )
[. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC ()

Exlulat > Page 13



b g : | Sy g g il sy
HE ._..u”w
Samuiy Sl s iy
ol ] SRR R Y 4%
sesrd Bulnungney yi. iy
B P TN A 3

L ACER-S EIILERS i1
. A . HOG A E TR AN
e ask MO 5 WSS I SHY DANE T RITING B E5AS BYEM
NIRRT ST NI L3+

— |—_. -
ok op oo
LU

R
i
—_
i

L

b Wi
g e e

AN RN
i

-

HALTAS NOSYIM]

PO EIT S B RE
i ek b B e
DT EECT WA B4
S IR R R e
e s R T TR LY TP R ERE S L)
e T RN T
TR TN S

ddng MjEsng S8R

WS Sy Suy

(6 anip LR R R s

i AT SO

i A AR Sl

gk Logies o) Azpaey
pieddng gy

DO L |

Et I B A U " I B e T

- i

= waling 559

= W G BLER

; it ahddng O
: - 5 kb g
. & weddng DBk

EEFPdE T B RIS
WA BT
aBm e 2 8
RRMIIELS ST .
NCREYO b SN MO A WEASAS
AHEHARCT 1A C NI AR
EEN A PRV REITAT
ERI M T TR N TR TS ) AR

e
oL

[F
L H

2
oo o Gh

A

1935 HOLLYHRLENT WY DM HTITNE WILSAS a8 T

S T Y BT e _E__ﬁ o

L

& | LIV DRSOE D

LT

" w_.mum._. Fﬁﬂ&.ﬂ.ﬂww@m T%uuﬁ.ﬂrmmrcpﬂwwﬁﬂwwmv%u&ﬂ mﬁﬁwwﬁum wwﬂ_i.n___._u_ﬂ..wuﬂ ﬂw,.ﬁ

Ioserbbaguting - SECL ]
s —

e e I

ey | NI g AR A U ARLEATT SR R Y
i sietuindia Ariik sl P (g . A

d Nqrxd
1000-D-10-90000H



# g : Heaidiny Amiler i
- %9 s U e ] TR BTN SRR
: £0u F S AT W A

W G

Gk T SR TR A TR Y

£

8'E

5
-
N3
BRE
e
P16
BERE
il
¥
(R
RE

FEE
g
EEEE
LORE
TER
SULEE
N
CEUEE
"u,..m..m..ﬁw
T R
FIEE
HELVEE
CE NS
SETYE
I
541
FLYEE
THYTEL
TELET
B ER
PEEE
0l el
AELEE
AEVEES
FELEE
T21EE
NG
=
R .m_mm
.,.ﬂmw..m”..ﬁm

(%0 AMIVERETT NS (T ARENAO R D 353 A4S Wi TR
3l LU P TR SR 3RS L M S
CARdE SN
) i |
(1] b ity spdicti i ik fiajielinldlry
{3EE g
AR SRR BEG
RN, SR TR GG
g e
sodpgernd gk
LA DA T B AT MO
| DRV sopteaams
DRt BT SO
e
ok I (o Y
sraitiBans) &
Hiaed g bl d:Ruin Al
TSR RIS R HEARD ) AN
Jreidlimiyg i deniial A
B B
| b
\E:
(eg ifaieg) A stads
=4
el sesmgedin sonijiafibneg. sy
wisy v el SRy
. SR
K]
150}, P G 00T
g bt BRERE
T e
M B
soELadind
vl SRR FANE GrENR e L
ircioraTar, weonEly |
29 iwersl,

L L

H
-

T

PO MmogR

53
L

« 4 af

oo
E R 0% o U G pAE OO W L3 oaih

o il
WE T RN

YO G

LU
[+ TR VA B R 1. Vs

SERY NPT T

G BE 0T A i AN e 9

e )

e T TR T mEEepe AR

............................................................ N T
3 STUNI W

I B S o

= . R

o RS SRR g ) e L) SRR TR B
o R RN SR .

PN s e

d Nqrxd
1000-D-10-90000H



fr i g 3 SSERSAY R DTG EANRY s
oo By g =

motecsdonate] M0 OE MEnEo sy iy
+ 1

i:

i

i

AN

N
T,

U
iy

5wk T ey B A0 ag

A H SN dunditas 4 Miaoiiiy t
] B AR R 1 AR A

e PR LR R R VBRI 1o el Py R
| i D A GRS

Ty seaialniy Rt Ny i ¥FERE
e niecn M e SR

¥ 100 T EVEE

LS 150 |, pui difudmeng ey CEVIES
AR s RNaIE MRy YUV LE S

et P e E T T FLULES

i waifguessy xiey srpeyy FEuegrg ZHERES
Fured e e sy Aluiang s

: | | gy g ARy HEES
St AR e Huuen,) wiady @asuey E1LES
INATH] Banltn Seman f urieg nepeg BYEES
TR el Sy LELUEG

S 3 5% HER

s ot anEme ELLES

LedELiRps] i Apibiing AT idlia . PR
AT SRLLNEE T i RS St EoRryes

L i) paeL P OERLTES

CEOOR BN sl Pooaeieed

” (il s Sy Smeseepy poebial | akmeappsies ) Pomrrey
SR TRTREN . “

M - anwkeby ey
paatchagmey par ey GEY

. LRSS PR A 0 IS
M DLW R PG R S T
L RN

i)

£

L T I
R

o

ELR T - P T

(LR U R S SR Ve

i

Eig

i

wOW W

< -il el BN

.l_:-:\‘ﬂi
0 REE MR AT BGE R O

XL

LH

(3 W erH Enews

WG LRI SRR Y IRERNAGTTE G AN
[ L] RIS IS 0 LR M " .

ikt Rl T

s T

. . TRt I pees
fesniopg g b eaihini Sy, L e
FEEOUR B ERD svyf

EROVHEN SARNNE ERE

P Bl f  wsoef

] f  Zuerf

A4 FooERy

FRE IR i ] LT Ay £ 5 ETE
RS R R S

[T Y
aNOL U S b

= if§ o O

T T

o

EED ﬁﬁw_ﬁw_.ﬂﬁ.ﬁﬁm.u_;_.....&.m...aamua EETETERECT: T Sury  § e e m OV

o LTSl ] T

R T i - e
AR ey 2w e . B 67 o AAfar] B s ]
............................................................. ; Pyt e g T Sy
ARSI | A

d Nqrxd
1000-D-10-90000H



LU A O R W i i e |

5 ¥ Fhfd £ 34229 PR
5 . R R | Jeeng
c Aeeder Egiwg I'e'ean
5 B B R s ] ana
5 e ke e eaes 5 | S0 [ )
- o AEaog ool
5 = IBMDIE| | PRdansi] 2'Eog
q o UQ|L5NEOy BICMPIEH S 10 5908
o BRI S |G
= (SO WOLSAS SHOILYHNAWWOD BOLdTOHAENT LD SN o
= 19| SUCIEMUMNLILET} £26g
& cyxrg ECesd
= » HoRF o cee e 3
: £ Anpeyades 2 I'E'2'5'9
o BIEMUOS padojgna] FATE
- g JOnE rboy O.emyos 5100 (B~
] 8.emyns o
g 3 SEMDIEH pECaE] Z1e'g
g 5 LO[1 SNETY BIBMDIEH S 100 Fisg
- e YL U] T LS
- b HEHOM LN SKOLLY JIMNININCD Lz
= B AL ASIOHINE 1534 T2NE I
- L= 1'¥) Pnpold 2O £eeg
- 3 g Rt | LA
- g i | AT
- 5 Al aedes e L'ZETE'D
- g . AI0MYOS pedojsneg 25 ED
- % UomsInboy 0. emu0s 5100 L2
- S BEMIIDS ZOINA TES
g 5 alemkeH 2N A L'ED
. = INIMEOT13AS30 23E £9
- 5 BOILYHSIIN % LWSN LIYHLNODENE S2WE 4
- 5 IE LR L E 2 e %)
; 5 {£OWNE) WWDD T 1OHLINGD ‘ONYINDD LNOW T1L1YE 03|
- & A2 HIN HEX SL'E
. i3 SSUBRUSHNEA P SUD 8D J-HED £Eoy
g 5 EapEI0A arampreY 7oc
. g sapeifdn aremyos | o]
- 5 ci-H85 og
- & (0] LNIWNFLSTE T LNIWAD1D3T U oG
- 3 (FEL) WOULYr A 7 LEAL HEX &
- 9 LIV LEES
. 3 wawdrbg cauon g Andsig 9TES
- o RO eLLaLY e s |
] 3 {IdOs] wewdinbg wesavoug se jpuls FITEG
- 2 =g EELC
] S 213y EEES
WRISAS BELSjAT B|ISSIY [ELOIEN
E-LE6l W4 aq) Z-L&510 woedaqy -4t W4 ad bEg | W04 0] (g =D AU W] 1505 Fiin m
0y
S¢ W WO DD JaLwaInaal4 Ir.iad il
FALIENER] J el S[EJa] WEIBCI
ILHAJHLKD | A peledaig # HOLEIE,EL] % Sl
PRUOD WIS #1neaansy siuegn 157 BSuAE )2y BLONEN
HILL LS URDEYEEIE YO LIS BRI [BIHU)

d Nqrxd
1000-D-10-90000H




iy
.
B

RO TR R SR
s LA LK LT R
TP AL S0 Db
B0 S
Al TR H A T
O duRanum H G IO e
Hirdas iy S
LRTIETA R M|
Py

[ Ll :

. R

v w8
Ja

"u e Fn e

LN C N O LU
il

L)

T -
= g T

© A AN
e D B

e BT
S 2 S B D DT
5 0 100 o). BRI
1hdi R B8 BRIl
FCEATTTEAE O SIS A TeNY
TG SR L SRRl ARG
e R R e e L e
3 S &) ey, i), fuijssBaibu
|} EElg Bl a{mERLy
Catllcers CREEE]
. W g Rty T =T
SR B LA TR 50 LW
| ROLYHES AR e
SR B0 IS TRASN 0
Fofe M08 B0 =S
i S T
i ghartEes CHRICTTRAIC
PRI B30
AP s
Wi
SHH R 15HL
. . EE |, AR DS
i Rt i e L W
e i 5 e g biBers
411 R, By R e
LN 0 AP et
] Aewmeay
{5 5, B R0, Ry g i by
{E1 50 sioeg, puttss poretapit
Ll ibmg, nifey Sropi By
SEREMAIEEEM Gy Y 8
AP FEERIN CETEY MO YRR S LB

! L
0wk w

LEA
PO e OO O OO OO OO OO OO

i

i
Fu

i
i

.!.'.:
g

L

RO
£t

wOO% G ok o0E OE R o0 &0 i : BN AN &0 &% 0% O AN A e 0% 0% LW e coE 8% oY ) D e M RS U - BT WLl LR s B N A0 Bl o

THTEF NOILRITVA N QN 2535 SN

dr
EX

LI RN LS 0, G ST ET B 330 BLIE E
HOLLTTTRAS Ty LEE, ETNE "
%) SRl 100 SRR AR JyYE 1Y
IR IRE T e | R

L]
o oo

.

Los S5 L w2l

|

T 58 AP R T

pid i WEERETY

P R T T . T3 e .
A7 PR ol 2 PRI ¥ A AotLf
& DG ahnEgly TR R ] RN LR

e SLASSEEIY dRa e en s [ty e e e A R R R A R S R

e I
AT 12 RS G BEIAR

d Nqrxd
1000-D-10-90000H



2 ELH

-

ConE

oM -

E‘in?iﬁli:"iiﬁlwii‘?miﬂ{ﬂiﬁmm-.w

w#l

=

[AHENE TV B L ATl

Lo

e U AR A A Om O T M AR

o e e ey . STy ; SO PTET SPRLE TR "

Lt o S0 R T B N A AL
=%E MuliLh
| BEog
£ W00
Aoy, [y
iR A LE
L D
. R
e Bk A RER R o e 2P
GG ML HSEEL 3 OB GIS AT BTN
1AW R OEL

A A PR ASEEHEE 5N DR, E55,
..|m. - x a iﬁiﬂ.

CoL | BCHPENEAT AIFLSAT

RIS ST (Y AN LSS

L EEYE LT BT R Feb e AR L E R S R L g T
- SRTENERGE: SHENATESE

150 s wem s b i S5 Ty S

ER o gl T Rk

LT LR MNP ST e e TTag e |

HLYEE ] P IR B S )
. . P | LSrLfES | ) ST
Afeddl A0 EEACTEIE T
T S RAE R B HOE
| M RADE T
ALNRAETY ST A S e
T S
. AL

SHEPCERY M el
RN R A SRR
L e P PR R T ET s B ol R

=il
L
¥ i3

TEGL

BRI
EMETY
2T
L 1

iWan

3 GHTS MR

LSRR T 13T

SRS USEEERLL

i b

A BSSAA § A

Ty N
BAMITRELE SIS A

A s

indi w..ﬂr.w.ﬁﬂmh.m. LR

LIS DS LRI IAUREY bR

d Nqrxd
1000-D-10-90000H




HOQOO6-01-C-0001
Exlubit E

EXHIBIT E

CONTRACT DATA REQUIREMENTS LIST (CDRL)

FOR THE

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTRACT

NMD CDRLs FOR BLOCK 1 INCREMENT 1 CAPABILITY PRODUCTION, CLIN (203

The tollowmg Exlubit E CDRL Sequence Numbers have been deleted.

E004 through EQ12, EOL14 through EO23, and EO26 through EQ64.

15 December 2{HH)

Exluibit E - Page 1



HOQOO6-01-C-0001
Exlubit E

14, Distobution™

CDRL SEQ No. E00 E002 E003 E(12 E{13 E024 E{025 E(65

Stiort Title (CFSR PR NMD | DAL/ID ECP RFD REW CCDR
IMS

ACO 1 | 1 1 1
BMDO/CTN 1 | 1 1 1 1 1 1
BMDO/INC 4 5| 4 4 4 4 4 4
BMDO/IND 4 4 4 4 4 4 4 4
BMDO/ING 1 | 1 1 1 1 1 1
BMDO/INT | 1 1 1 1 1 1 1
BMDO/INX 1 | 1 1 1 1 1 1
BMDO/RME 1 1 1 1 1 1 1 1
BMDO/RMC 1 1 1 1 1
HQYPACECOMTSE | | | 1 | | | |
ESC/NDCP (PAFB ) | | | 1 | 1 | |
Navy Code 865 1 1 | 1 1 1 1 1
SAFAQSI 1 | 1 1 1 1 1 1
TIC 1 1 1 1
Block 15.Total 18 18 18 19 20 19 19 20
Blocl: 6, Requuimg INC INC INC INC INI-E | INI-E INC
Oftice

* These are the mtended reapients of CDRL items. Electromc subnmssion per CDRL mstruction paragraph 11¢
will satisty BMDO wnclassitied distribution requirements.

Table E-1, CDRL Distribution Matrix

Exlubit E - Page 2



HOQOO6-01-C-0001
Exlubit E

CONTRACT DATA REQUIREMENTS LIST

. CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: E

. CATEGORY: TDP TM OTHER X

. SYSTEM/AITEM: NMD Prime Contract
CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACUTOR: BOEING

oo o e

DATA ITEM NO..  EM1

TITLE OF DATAITEM:  Contract Funds Status Report (CFSR)
SUBTITLE:

AUTHORITY: (Data dequisition Document No.),  DI-MGMT-81468
CONTRACT REFERENCE:  SOW para. 10.1.12

REQUIRING OFFICE:  BMDO/INC

DD2M REQ: LT

APP CODE:  N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

11, FREQUENCY: QRTLY

11. ASOFDATE: NA

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table E-1

16, REMARES:

Content: Submit this report for CLIN (203.

Lo fad e =

S R A

© o0

Blocks 12 and 13: Initial and subsequent CFSR submissions shall be delivered 45 calendar
davs after the end of the contractor’s accounting quarter.

(. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 Dec (3
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec ()

Exlubit E - Page 3



HOQOO6-01-C-0001
Exlubit E

CONTRACT DATA REQUIREMENTS LIST

A, CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: E
CATEGORY: TDP  TM OTHER X

SYSTEM/ITEM: NMD Prime Contract
CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACTOR: BOEING

M 23 0

DATA ITEM NO.. EM2

TITLE OF DATAITEM:  Cost Performiynce Report (CPR)

SUBTITLE:

AUTHORITY: iData Acquisition Document No.): DI-MGMT-81466/T

CONTRACT REFERENCE:  SOW para.10.1.2

REQUIRING OFFICE: BMDO/INC

DD2MREQ: LT

APP CODE:  N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

19, FREQUENCY: MTHLY

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15. TOTAL COPIES: See Table E-1

16, REMAREKS:

Block 4:

Change all references to “Cost/Schedule Control Svstems Criteria (C/SCSCH” to read
“Earned Value Management Systems (EVMS) Criteria”

DI-MGMT-81466, Paragraph 7.6, tailor reporting as follows:

7.6.1 Hard copies shall be submitted until electronic connectivity to the Contractor’s svstem is
established. The Contractor shall also make hardcopy distribution to any addressee (Table E-
1) who does not have electronic connectivity with the Contractor’s system. For hard copy
reporting, report to CAWEBS level 3, unless the Contracting Officer calls for lower level
reporting for a particular problem or period on an as-needed basis. Once electronic
connectivity is established, addresses authorized by the Contracting Officer on behalf of the
NMD JPO shall have direct access to the CPR on a Contractor Integrated T echnical
Information Services (CITIS) basis. Simply stated, CITIS access means that the CPR
addresses shall be able to directly access complete cost performance information
electronically at the lowest CW BS level accumulated by the Contractor. However, the lowest
level must be established so as to give Government managers visibility for major components
of NMD Elements (e.g., Kill Vehicle of GBI; receiver/exciter for Ground-Based sensor(s);
BMC2 software for BMC3). Electronic access shall include CPR format information for the
prime contractor as well as subcontractors and shall also

(Continued)

2 —

el Oy A e Tl

o o0

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H DATE: 1 Dec {3
I. APPROVED BY: N MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec ()

Exhilit E - Page 4



HOQOO6-01-C-0001
Exlubit E

CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)

A CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: E

(1, CATEGORY: TDP  TM OTHER X

D. SYSTEM/ITEM: NMD Prime Contract

E. CONTRACT/PR. NO: HQMHH6-01-C-(HHH F. CONTRACTOR: Boeing
1. DATAITEM NO.. EM2

2. TITLE OF DATAITEM:  Cost Performance Report (CPR)

3. SUBTITLE:

Block 4 (Cont.):

include access to any trends, indices (SPI and CPI) and analyses prepared by the Contractor.
7.6.2 Report using Formats 1 through 3.

14. PREPARATION INSTRUCTIONS

Content: Submit this report for CLIN (2403.

14.2.2.4 Performance Data shall be measured against the update baseline established within 6
months of award

10.2.2.4.4 There will be no undistributed budget at CWBS level 1 or 2.

10.2.2.6.8 The amount in column 14g at CAWBS level 1 will equal the combined amount in
Mock 5h, Negotiated Cost and 5¢, Estimated Cost Authorized Unpriced YWork., The amount in
column 14¢g for CW BS elements at level 2 will correspond to the current value of the contract
sub-line item number (SubCLIN) that includes the element.

10.2.4.5 (Format 3) and 1{1.2.5.4 (Format 4): For the specified periods (columns 14-13) beyond
the initial 6 months, enter in quarterly increments. For Column 14 enter the balance of the
Contract.

10.2.5.1 (Format 4): report staffing in hours and person months,

10.2.6.3.2 (Format 3): In lieu of designated variance analysis thresholds, the Contractor shall
perform and submit variance and problem analyvses for the 1{ most significant problems it
identifies. Each such problem shall trigger variance analyvsis as appropriate of the current
month and cumulative data for the CW BS entry(ies) and level where the problem is occurring,
as well as problem analyvses and “get well” information and variance at completion.

10.2.6.2 (Format 5): Also include o reconciliation with dollar totals in the Contract Funds
Status Report (CFSR) for those months in which the CEFSR is submitted..

Blocks 12 and 13: Initial and subsequent CPR submissions shall be delivered on the last
calendar day of the month after the end of the contractor’s accounting month.

(End of C{H)2)

Exluibit E - Page 3



HOQOO6-01-C-0001
Exlubit E

CONTRACT DATA REQUIREMENTS LIST

A, CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: E
C. CATEGORY: TDpP  TM OTHER X

SYSTEM/ITEM:  NMD Prime Contract
CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACUTOR: BOEING

S

DATA ITEM NO..  EM3

TITLE OF DATAITEM:  Master Integrated Program Schedule

SUBTITLE: NMD Integrated Master Schedule (IMS)

AUTHORITY: (Data dequisitionn Document No.: DI-MISC-81183A/T

CONTRACT REFERENCE:  SOW para 10.1.2

REQUIRING OFFICE:  BMDO/JNC

DD2M REQ: LT

APP CODE:  N/A

9. DISTRIBUTION STATEMENT REQUIREL: F

119, FREQUENCY: MTHLY

11. ASOF DATE: ASREQ

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 13 TOTAL COPIES: See Table E-1

16, REMAREKS:

Block 4:

Applicability: The content of this CDRL is CLIN 0203.

14{. Preparation Instructions.

Content is modified as follows:

141.2.3 Intermediate Schedules. Intermediate level schedules shall be accomplished down to
WEBS level 4.

1{.2.4 Detailed Schedules. Detailed schedules shall be accomplished down to the task level
including Program Events (PE), Significant Accomplishments (SA), Accomplishment Criterin
(AC) and tasks.

10.2.6 Integrated Program Network.

14.2.6 g. Critical Path. The critical path shall be calculated by computer-based software
which—Dby the time of the exercise of the option for Option to Produce NMD Sy stem—shall
have evolved from an “intuitive-" or “heuristic-based critical path” to an analvtically-based
critical path.

(Continued)

Lo a2 —

S A LAY

A

(0. PREPARED BY: Lt Col MUN KWON, BEMDO/INC H. DATE: 1 Dec (3
I. APPROVED BY: N MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec (3

Exluibit E - Page 6



HOQOO6-01-C-0001
Exlubit E

CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)

A CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: E

(., CATEGORY: TDP = TM OTHER X

D. SYSTEM/ITEM: NMD Prime Contract

E. CONTRACT/PR. NO: HQMHH6-01-C-(HHH F. CONTRACTOR: Boeing
1. DATAITEM NO. EM3

2. TITLE OF DATAITEM:  Master Integrated Program Schedule

3. SUBTITLE: NMD Integrated Master Schedule (IMS)

Block 4 (Cont.):

1{.2.6 g. Critical Path (Cont.)

The analytically-based critical path shall be accompanied by Tier 1 and Tier 2 PowerPoint
schedules. The Tier 1 and Tier 2 schedules will include a separate table identityving all the
activities / events shown on these schedules and will include, at 3 mimimum, the Prime
Contract IMS reference number (PE, SA, AC, or task, as appropriate,) name, and baseline
date. Tier 1 and Tier 2 schedules and the hackup tables will be used in conjunction with the

monthly Cost Performance Report (CPR, CDRL E(H}2) submissions to monitor, assess, and
display program progress.

141.3 Change “Master Integrated Program Schedule” to read “Integrated Master Schedule

(IMS).”

Block 12: Due 60 days atter contract award.

Block 13: Submit MONTHLY. Submittals shall be delivered on the last calendar day of the
month after the end of the contractor’s accounting month.
(End of C(H)3)

Exlubat E - Page 7



HOQOO6-01-C-0001
Exlubit E

CONTRACT DATA REQUIREMENTS LIST
A, CONTRACT LINE ITEM NO: 0144 B. EXHIBIT: E
CATEGORY: TDhp  TM ~ OTHER X
SYSTEM/ITEM:  NMD PRIME CONTRACT
CONTRACT/PR. NO:  HQMH6-01-C-(HHH F. CONTRACTOR: BOEING

M o

1. DATAITEM NO. E®12

2. TITLE OF DATAITEM:  Scientific and Technical Reports

3. SUBTITLE:  Data Accession List/Internal Data

4. AUTHORITY: iData Acquisitions Documenit No.i. DI- MISC-80711/T

CONTRACT REFERENCE:  SOW para. 10.1.2

REQUIRING OFFICE: BMDO/INC

DD2MREQ: LT

APP CODE:  N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

19, FREQUENCY: MTHLY

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: MTHLY

14, DISTRIBUTION and 15. TOTAL COPIES: See Table E-1

16, REMAREKSS:

Block 4: Provide electronic copies of any unclassified documents listed on the Prime Contract
Data Accession List as requested by the JPO. For documentation that is not available in
electronic format (e.g., display photographs) or classified data, one hard copy shall be
delivered to the JPO asrequested.

14. Preparation Instructions. The Contractor shall provide an accession list identifying
contractor internal data that have been generated by the Contractor as a result of the work
effort called for by this contract.

1.3 Content. Include on the Data Accession List all reports, documents, studies, and other
data either generated or used by the contractor in the performance of this contract. For
computer software, omit standard commercial products used by the contractor in the
performance of this contract. CDRL documents shall not be included in the Data Accession
List..

S I A

“

10.3.2 General. The List shall mclude the identification number of the document, title which
shall provide a brief description of the content, date of the document (and date of and any
revisions or changes), and an indication of the Government’ s Right to the data using the
following codes:

“UR” = Unlimited Rights

“LR” = Limited Rights

“GPLR” = Government Purpose License Rights
Block 12: Due 640 Days atter Contract Award.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JINC H. DATE: 1DEC (i
I. APPROVED BY: DN MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC ()

Exlubit E - Page &



HOQOO6-01-C-0001
Exlubit E

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: E
CATEGORY: TDP ~ TM  OTHER X
SYSTEMATEM:  NMD LSI
CONTRACT/PR. NO:  HQO006-01-C-0001  F. CONTRACTOR: BOEING

M 23 0

DATA ITEM NO.. E013

TITLE OF DATAITEM:  Engineering Change Proposals

SUBTITLE:

AUTHORITY: Data Acquisition Document No.j: DI-CMAN-804M/T
CONTRACT REFERENCE:  SOW para. 10.1.2

REQUIRING OFFICE:  BMDO/JN

DD2M REQ: LT

APP CODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10, FREQUENCY: ONE/R

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION: ASREQ

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ

14, DISTRIBUTION and 15. TOTAL COPIES: See Table E-1

16, REMARKS:

Block 4:

7.1 Change to read asfollows: This Data Item Description contains the requirements for
preparation of the Engineering Change Proposal resulting from the work task described by
paragraph 5.3 of ANSFELA-649 National Consensus Standard for Configuration
Management, dated February 1, 1999,

1.2 Change to read as follows: The Engineering Change Proposal shall be in contractor
format using ANSI/ELA-649 as o guide.

2 —

A Tt e L

A

Block 16: The contractor shall prepare, process and control Advanced Change Study Notice
(ACSN) in accordance with approved internal Configuration Management process. ACSNs
shall be prepared and submitted on the attached form. The normal 45-day CDRL contractual
period does not apply to this CDRL. The time period for this CDRL will be agreed upon by
the Government and Contractor for ECPs and ACSN s,

(1. PREPARED BY: LT COL MUN KWON H DATE: 1 Dec (M
[. APPROVED BY: MRDMIKE WALLACE BMDO/RMC ] DATE: 4 Dec (H)

Exluibit E - Page 9



HOQOO6-01-C-0001
Exlubit E

Advance Change/Study Notice {ACSN)

1. Date: i
(Y'Y YAMMDD)

JPO FORM 2616

2. Procuring Activity Number: HOQOO006

3. DODAAC: HQOOOO

4, ACSN TTTLE:

3. Onginator bh. Address:

a. Name:

(First Middle [nifial Lash) (Street Cify Stals, Zin Codes)

G, ACSN Number:

7. OPR

a. Name: b. Dhirectorate: c. Address:

(Fired Midde Initial Lasd)

(Streed, Czyg Srak, Zip Code)

1. Item Affected:

9. Need For Change:

10. Description of Change /Study:

Fror Additinomal Snace TTer “

11. Alternatives to Suggested Change/Study:

For Additional Space Use Black

12. Budgetary Cost Estimates:

Far Additinomal 8nace TTeer Rlneck “

13. Program Office:

a. Name:

(Famt, Middie Imtial Last)

b. Signhature

¢. Date Signed

(¥ Y Y MMADD)

14, Contracting Office:

a. Name:

(Famt Middie Imtal Last)

b. Signature

d. Date Signhed

Y Y YMMADD)

15, Contractor:

a. Name:

(Famt Middie Imutiai Last)

b. Signhature

e. Date Signed

(Y ¥ Y AMMADD)

ExlulatE - Page 10



HOO006-01-C-0001
Exlulat E
DDForm 2616, Aug 96 (EG)

94, (Supplementaly Need For Change:

10A. (Supplemental) Description of Change /Study:

11A. (Supplemental)y Alternatives to Suggested Change /Study:

DD Form 2616, Aug 96 (BEG) (Supplemental)

ExlulatE - Page 11




HOQOO6-01-C-0001
Exlubit E

CONTRACT DATA REQUIREMENTS LIST

- CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: E

. CATEGORY: TDP TM OTHER X

. SYSTEM/AITEM: NMD Prime Contract
CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACUTOR: BOEING

=3 B S

DATA ITEM NO.. EO24

TITLE OF DATAITEM:  Request for Deviation

SUBTITLE:

AUTHORITY: (Data dequisition Document No.p. DI-CMAN-80640B/T

CONTRACT REFERENCE:  SOW para. 10.2.0

REQUIRING OFFICE:  BMDO/JNI-E

DD2M REQ: LT

APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

1, FREQUENCY: ASREQ

11. ASOFDATE: N/A

12, DATE OF FIRKST SUBMISSION: ASREQ

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ)

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table E-1

16, REMAREKS:

Block 4:

7.1 Change to read as follows: This Data Item Description (DID) contains the requirements
for deviation to product configuration documentation per paragraph 5.3.4 of ANSIELA-649,
National Consensus Standard for Configuration Management, dated February 1, 1999,
7.2 Delete this paragraph in its entirety.

110.2 Change to read asfollows: Format and Content. The Request for Deviation shall be
prepared in contractor format. The RFD content shall use ANSI/ELA-649 as a guide.

Lo fad e =

S R A

© o0

(. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 Dec (3
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec ()

ExlulatE - Page 12



HOQOO6-01-C-0001
Exlubit E

CONTRACT DATA REQUIREMENTS LIST

A, CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: E
C. CATEGORY: TDpP  TM OTHER X

SYSTEM/ITEM:  NMD Prime Contract
CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACUTOR: BOEING

S

DATA ITEM NO..  EQO25

TITLE OF DATAITEM:  Request for Waivers

SUBTITLE:

AUTHORITY: (Data dequisition Document No.p. DI-CMAN-80641B/T
CONTRACT REFERENCE:  SOW para. 10.2.0

REQUIRING OFFICE:  BMDO/JNI-E

DD2M REQ: LT

APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

11, FREQUENCY: ASREQ

11. ASOFDATE: N/A

12, DATE OF FIRKST SUBMISSION: ASREQ

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ)

14, DISTRIBUTION and 13 TOTAL COPIES: See Table E-1

16, REMAREKS:

Block 4:

7.1 Change to read as follows: This Data Item Description (DID) contains the requirements
for variance to product configuration documentation per paragraph 3.3.4 of ANSIELA-649,
National Consensus Standard for Configuration Management, dated February 1, 1999,
7.2 Delete this paragraph in its entirety.

1.2 Change to read as follows: Format and Content. The Request for YWaiver shall he
prepared in contractor format. The RFW content shall use ANSIELA-649 as a guide.

Lo a2 —

. SR )

A

(0. PREPARED BY: Lt Col MUN KWON, BMDO/JINC H. DATE: 1 Dec (3
I. APPROVED BY: N MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec (3

ExlulatE - Page 13



HOQOO6-01-C-0001
Exlubit E

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0204 B. EXHIBIT: E

(., CATEGORY: TDhp  TM = OTHER X

D. SYSTEM/AITEM:  NMD PRIME CONTRACT

E. CONTRACT/PR. NO: HQMHH6-01-C-(HHH F. CONTRACTOR: BOEING

I DATAITEM NO. E®63

2. TITLE OF DATAITEM:  Cost Data Summary Report (DD Form 1921 & 1921-1)

3. SUBTITLE:  National Missile Detense Contractor Cost Data Report- DD 1921 & 1921-

1NMD CCDR
AUTHORITY: iData dequisition Document No.): DIEFNCL-81565
CONTRACT REFERENCE:  SOW para. 10.1.2
REQUIRING OFFICE:  BMDO/INC
DD2M REQ: LT
APP CODE: N/A
9. DISTRIBUTION STATEMENT REQUIREL: F
11, FREQUENCY: Annually
11, ASOFDATE: N/A
12, DATE OF FIRST SUBMISSION:  See Block 16
13, DATE OF SUBSEQUENT SUBMISSION: See Block 16
14, DISTRIBUTION and 15 TOTAL COPIES: See Table E-1
16, REMAREKS:

i AT [

o

Submiit in Electronic Data Interchange (EDI) format conforming to Accredited Standards
Committee (ASC x12EDI 196 Transaction Set).

Reports shall include all contract cost (prime and subcontractor) in accordance with the
attached Cost Breakdown Structure (CBS), modified CCDR-DD 1921 and CCDR-DD 1921-1.
The Contractor will report to level 3 only even though lower levels are indicated on the
attached CCDR-DD 1921 and CCDR-DD 1921-1. Provide a separate mapping from the
Contract Work Breakdown Structure (W BS) w0 the Government cost Breakdown Structure,
if different. Insert the CW BS in Block C (Element Code) of DD Form 1921. Provide costs
incurred to date and at completion in the “Total” blocks only (Blocks F and J). Complete
Block G (Number of Units). Prior to the initial submission, Government representatives from,
or arranged by, the Requiring Office will meet with the Contractor to identify and specific
CWEBS breakouts that do not require reporting,

Blocks 12 & 13: 3-15-01, Annually.

(1. PREPARED BY Lt Col MUN KWON, BMDO/JINC H. DATE: 1DEC ()
. APPRONVED BY: Mr. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC )

ExlulatE - Page 14



1 ey i Hasind wed
! Rl
. M mERmaE
WP W S Rl S
$smicgin Baaa oy AW
AEIE AR A :

Bt B L T
L HRLEERE R

II:F-E TR

i

B TP R T T P

. -
[ [ - o el

HT': re dT = = =
)

- EE AT

& PR SR W) el M
- 5 M csak MidT ]
& ot Tl L b iR
2 20| LR A AL TN
5 Sl R I I
= o o MEILLFH e S PR A BN
. i . e 0 S R T N e T L D I s o
B, I e TETINE AL TGS
= : . . BTG AN
¥ doddng Mo SS4KD
- B bl Aliasiy BUE
& I R §i %
= woddesy kg S0
2 kg Alregs W
% G gy DR K

gy i i AR
| ambimmaemn
Ltk Sek
LB i
SRing gt
Poroding T
s oy F
R AT MDA E -
HRMEEE S L
2 RRpEe) BEES
o HEVENGENVE MOLEYEWES
NEELGSITRA M MO IS PEILEAY
£ AL VRN Y MR R ASAT
FERATHNY FRITAT
SRR O TRAE LAl

RO Af a e

2

A0 M i
Ul e iR

1 FE] NERLLYH RN G CRIHE RN AT AT &Em Ll

el

INFRE T RHYRE VSO0 & S| %

L

ar

T A CET FE Y T @m— i

e

EpEE) WG DO SepE)l wbid 0F B .E@mmﬂw sPEL wied Q] B B0 EE Va6 S

L - T -. .. -. ....- Ty mku.lr M.w”"wwllum.ﬂwﬂw oo ) X . . %Fﬁhmﬂ- Eut.“ m ] — M.A—Eﬁ

TR =] SRAEEA B | o - - ¥ SR k] R RSN
i sl 4 FIEALOTY, R 7Y UL, R JRLEN N
it e sl ] Ritad L NIRRT Ay

d 1quxy
1000-D-10-90000H



AT ASD T - AT

Z 270 S J0IAY 3ME- BAEH L'Er
e S3AVHEAN SMd SAYd T
o - (1Y) WNCILTHEID LM Al SIS LTYNY HASN el
= LA AT T "N | &
o {HATMA! SHY DT SNINHYA ATHYI 0309HDN or
- 3 {S90) LNAWNIYLENS ONY {HANAO 1430 MALSAS NOdwIm 9E
- ) NOLLYMTYAd ANY 1831 NOJYaM Sk
- = Rl ST CFE
- o 1w rikizg e PRE
- g HelLd N3 voddng TFE
o g (120 uawdinby (e s o B Z¥E
g g 1aLya) olig PLYE
5 g Laay 2ans D oy TLFE
5 4 HITESM BOBISIL] OIS i A
= 3 o)z q=ald L'L¥E
- 8 SIS WINSAS L¥E
- ) L4CddNS WALSAS NOdYam FE
5 o a9 )1 1ogdaargul PEE
g g JEIUED ELE
5 ayio] o3 A JEISCTT rEEE
3 8 proiys LE2EE
< g SIS JUSO0G 2EE
= (48t30) AM 2L LEE
- 5 13 By ATd 6 LS
- & LCIEI3SIU] AT ELET
. 5 INOMIAD f uolEIBe | Ay LIEE
- =) EPALING Y SUCH AL TIL L A OLE'E
- & CIEICdEDY PN BIRCINS A §LC'E
= = ssalleH GEER
s S N33 BELEE
g 3 M3 LELEE
5 < (pog L suoneq) Addng 1ame AELER
g o Ansle|a) SELEYT
=] s aml TELDE
E S 25 EELER
g ) o) wepsAs uonziCap iae | ZELEE
- g ids; w» 1ubyy z vy IELEE
- ) SOIL Ay PLEE
o 3 £I0%Q EVEE
i g 159 | 3 uoilelbsu| sayees EZLEE
5 5 HAYIG) Syaeg LTLEE
= 5 HIMT Ve 9ELEE
5 S BIGHSUN- Y . SELEE
g g sHLebnd. o $olee
5 & E0|UCYTE[E IoEUaS L aYea s ZELes
g g sdoasa@) (asndo 2L ER
- o rayeeg CLEE
Wa)SAS GEUa e SEEsy [Beh,

e-igg wed a| 21961 wos | 4-L2sr wed g LZE1 Wo4 00 (WS 1500 spLy TS 1500 AL | %

in

5% W04 DD USRI Jei0H i

2

iantal] Hosey FIEI0 ] WRInOI
I RN A pruada, g ¥ DTLRNEDL | g mana |
1endea wedfo. # penuony  =bueyny |57 S5USSC] SISSHY [BUOHERN
RNLd S URCDRERI Y- DAY UCHES WA o | B |

d 1quxy
1000-D-10-90000H




7 b Spagmsang a5 b ndel g Tuaiay
siofhsinl 5 i
oLty DIR T Ul iy
JuS R AR R R ARt
B w..m.ﬂﬁ#m ERERTES A 0
EIp] L DB LA TR
TRl S B A IR g AL M
01 g R L
F205) pesndinde SOERSRGaG T iy
g i Buarmag woag
TR E-
{497 E 369, pue Aeduee iy wmiradiing
) boipstiyl Ruay
| R S
ARSI e S0 SRDE Seab
i ALeEEy SuLNI SRanny
. Fhpit Sady S
M it AR it i) i)
R} L okt by HopR0Rg
R IR G R
PR Y e
. T g s and ey
L L R PR ABRRY IR i
) L TONE R e et bl i
fetudatil Favanad,
(Rt SRssEe il
darndd 3 1SRN DA BN i b P ER ) DA D U I |
SRR DAY,
QST HTS R PR
SRR it SN LN
PR T T S 2 T, s
SEEVEL AR L o R A Ty e
LR e

s

S

e EE:

< HF

CoR W U A WD Gl 00 Rl Al W N oo s b
ALLLLLLLLLLL

T

Wi ol o e el ol sl 651 o 05 T el oE3 T R0 wd B §0 WD mE R 0 LR S Uy Sh G BROGT MG

0

VIR WY OREOG

HEWE] LRGN I LS GINY L3R T (T kG
AR MO TEAT S 15 AL M0

G

- SR

Sitathinien aafa b Turhih 2 Huiang

R

ST SR SAENE

e i

T

S TRRC

: S s | eI g saaue
H . : by, bt NSt ELE g

a

0
chowh

LT

5

Y T T
12

=i %

st o] mimms BOATHIE LRAm WEDI] V0N WMREEY  DAGEhEES $11a7]

i T e RIS T

R R TE RS ST

G T e e B C e

& ey SBuEGD)
REEanE ]

5 e ST _,_,%ﬁzm W

d 1quxy
1000-D-10-90000H



91 @8 - 4 1qUXT

- 2 v &bz Z 4N g ETEYD
- g (B =il A
g S ucdacy 2 SEEYD
. 5 A 2mles Pty BA30] ZEFD
. g LI Bony BIRMAS S 00 [rag= )
. o S1EMIDS FA
5 5 BUEIE Pesfane] X9
g £ LEANSIARDY AIRMLI RN S 100 (i
- g eMpUBEH L33
- b (SO WALSAS SNOLT2INONWO D SO143DHI LN LHE =M W
- o 1] SJONEDUNL L0 ETSD
) S 2 ¥o0|g EZETD
- = [ lal) 2| ZeTED
- 5 Appgedes gy CTESD
_ o B Bmls pasdoruai] SEE9
- 3 uoisinbwy JEMYES £100 FE'F 3
. 5 SIEMYOS ey
£ = augrapagH rakyanagg LTy
[a] o LEMIE ISy AR e 5100 VIEED
- 2 RUEMLITY [y
- = HAOMLAN SNCILY DINAWWOD ‘F8
5 £ {¥31) HAS10HIXT 1531 £ W4 rH
- = 13Y] 1A 22WA EEED
- -y £ g H
- ) (B =l FAAA A
- 5 Aapqedey 2w L2 8RR
- 5 BIBNLOS padoyEas] cSEg
- 4 vesnbiy BSOS S100 | 'EES
- g SIBMIOS FONG gaE"
) ) QIEMDITH NG -BH
- g INIWSHOTIAIT S8 B
S NOLLYHOI LN % LNOW LY INOZANS &26Y &
- 9 JINIWITHNYN ERNE Y
- g (Eond} AADD T TI0HINOD 'ONYRNDD “LHEHN 3L YE 0
- o 23 {HNHW Hax q1's
5 RIUBUBIUIE W F SUClR.ed0 J-Ha S Eoag
5 & sapeJbdn cuempiey 2ag
[ sacelfdn a1mmiag BTG
™ o-HH5) as
- s (S0 LNIWHNIYLSNS 2 LNIWAOTDTT 5 m-mﬁ
- = (TR NOIHLYIYAT R 1S3 HAax S
- g JBYI) LCEYS
. o juswd b3 [onuos 7 AedsQ 8'2°E"S
= unop Buuly S2ES
- g (I N]5) WawdinbT Joss200. 4 18] [eubig FEES
- 5 25d EEER
35 RILLH3d -
WBEAS SSLAA] B)IFSIN |BLOIEN
g-i26L wod Oal Z-1ge wed gal r-k250 wao ] gal 1ZEL U035 (K] (gl 15070 UL (g 1502 sjun %
7y
i LDy HOOD {HALIRINN .o J¥ilad Ll
E
3
ALISM Bl HIOaery SYERD | LUE O
TLATEI0 A pedol I DoaI0 )3y F solaay
[S1=N\F 0y weifiol g # NRIIDG abiLey: IS 2SUDE ANSSILY [EJ0IEN
m_.___F_EE __._._.._cﬂ_..__mm_.._m A Lo 251w s B

d 1quxy
1000-D-10-90000H




.oENg diME o«

M oRD BN R D U AR MR DN DT DR AR B M WD T B M M G A a% BT B S 80w RD O O LY % L e 0 U 4 e O U s ot a

Ha

i G

i WL

HEHE ¢ PR R T Bk
S L SRR R0 25
SUPRALAE B0 Dk
RSO iR
g Ll b b 3 S T i ek, s ey
SARHARETTH B T
 SLIASIE P S
SRR T
B

298], REEIRERY
S3m0) ERED AR ) el
PLTH SR8 PN G aileuy
£ a3 shaen 3l v mbang
e TN, R SR TR
1AITERE TR AR LR LRLRNS G B
| B |, ARSI
15170 Ry Rniey polakedy
i8 1)1 sie ) Bunoy peidlen
Lt b6 bl HIN0RGS
MOLEIANS 1530
Lok SRdfeeiits B
ATFHE L i e e BN YHE S0 s
PRRCHLE R LS e
FAPAAL A0S 5 NEAGE
SRS B
Bl (20 O VBN 0
EA AR, BT WO
A PSRN EIAAT I e
I -
R N 183
] P T
fo; 3¢ weny mmeny 4| ey
{53E B1mh] pundigs i nalisny
ELE 1) mafeg b jeatieans
. ERIRR I 188
i) dpsREy
(5 2350 sna s sk fa) eeloy
518 sivey g narlii
L sa ), mafeg permig
L. MAMEIWHRSEM| Dkey BIELSENY 39
LREDHERLPRRR DEEE] R LTE TR e 1S3

[F9E LR TVAT R 5532 SR

L FEAR Y B0 CINY N AT R EL56E
NEMLSTITAZ QMY 152 E0wE

S Sord e Svdahhs Thngdie

............... aisen

Lo h 5]

i
gy 0w om o

Be Fa be tw Bu e R
R T Y

Fa - o
L

L
A
294
B
)
)
A
)
e
L
TIEL
LR
EEEN )
A W

CEAARL

RRE L
B
5

N
e
PR
o
T
CE
o
CREL
’ n..wl.w.r.rh
$TL
g

gt
24
EE

&
249

e Eanmﬂwm Toes) o) _“ FaUY] | weE e

T

B i WG

Fadiiraa ey

Lty

I | il

St §i Bk

)

1 Gl
01 P | 5 4 SN B

S FRel sl

]!

R i T

H AT P S
BTy S HIRL] BESNER LELRE

RANEEIY (R

d 1quxy
1000-D-10-90000H




5 iy

.......... NPT - ST

[

[43-

LI T s »

)

BE G e T A e owm o udoan

LGS T S

g M O

W L e onF e Sf A B O BN

WA FAEEOEA N O TR ".mw.m._ R Rl O CE IS I L

RN, L
T Ry et PR LA e ey SRty LR [ M EN
HFL L
T HERA
g R
RyppaiBiss s
W T H 0E
3
. 5 BEL
Sy m
=AU RS T
o . . PETE: oo At e T
CrAPT RO D SRR R ISR SRR SRR
ISP ST A O

b C R ST AT R TN LS

MRS WALRAR
A bER B FIRE SR CRUW I B ZETEE

SRANHIYEE NN R0
P NEMLVH BN R BIEATYNW 50
. . LFEPETD YR BHE

tovol LGP STETS GATY NI G

. . N LRI 2
H il 0 SV GRS
HEIALL T BLOTE R
1l o PAC ST T IR EE A ST DS
Sl H B0 E0

. AT ALY E

g Gk
AL
w L

Froi

e e PRS Guh e

Toinhi LHGd I

I A %ﬂﬁw P s ]

THRL S 130

e Ry

T oy

ekl i T e

R e e

(L TH s D 5&:&#

el P
AL P o et ac“E

"
LSRR
B,

PE e ey N 2 gy
LH TR P

. [0 BB RANIHA Ruh

H HQIxH

1000-D-10-90000H




HOQOO6-01-C-0001
Exlubit F

EXHIBIT F

CONTRACT DATA REQUIREMENTS LIST (CDRL)

FOR THE

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTRACT

NMD CDRL FOR SUSTAINMENT CLIN 0301

The tollowmg Exlubit F CDRL Sequence Numbers have been deleted.

FOO4 through FO11, FO14 through FO23, FO26 through F64, FO66, FO67 and
Fi68.

15 December 2{HH)

Exlhilat F- Page 1



HOQOO6-01-C-0001
Exlubit F

Block 14, Distribution™
CDRL SEQ No. Fi 1 Fi2 Fi3 Fi2 Fi}l3 Fi24 Fi25 Fi65

Stiort Title (C'FSR (PR NMD | DALID | ECP RFD REFW C'CDR
IMM S
ACO | | 1 | 1 |
BMDO/CTN 1 1 1 1 1 1 1 1
BMDO/INC 4 4 4 4 4 4 4 4
BMDO/IND 4 4 4 4 4 4 4 4
BMDO/ING 1 | 1 | 1 1 | |
BMDO/INTT | | 1 1 1 1 1 1
BMDO/INX | | 1 | 1 | | |
BMDO/RME 1 1 1 1 1 1 1 1
BMDORMC 1 1 | |
HQSPACECOMISB | | 1 | 1 | 1 1
ESCYNDCP (PAFB) | | | | 1 1 1 |
Navy Code 863 1 1 1 1 1 1 1 1
SAF/AQSI 1 1 1 1 1 1 1 1
TIC | 1 |
Blodk 15 Total 18 18 18 18 20 19 19 19
Blocl: 6, Requuimg INC INC INC INC IN INI-E INI-E INC
Oftice

CDRL SEQ No.

Short Title
ACO
BMDO/CTN
BMDO/INC
BMDO/IND
BMDO{ING
BMDO/INU
BMDO/INX
BMDO/RME
BMDO/RMC
HOSPACECOM/TSB
ESCNDCP (PAFB )
Navy Code 865
SAF AQRSI
TIC
Block 15 Total
Block 6, Requuinng
Otfice

* These are the mtended reapients of CDRL items. Electronic subnussion per CDRL mstruction paragraph 11c

will satisty BMDO wnclassitied distnbution requirements.

Table F-1, CDRL Distribution Matrix

Exlulat F- Page 2




HOQOO6-01-C-0001
Exlubit F

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (1302 B. EXHIBIT: F
(. CATEGORY: TDP  TM OTHER X
SYSTEM/ITEM:  NMD Prime Contract
CONTRACT/PR. NO:  HQMHMo-01-C-00411 F. CONTRACTOR: BOEING

SR

DATA ITEM NO..  F(1

TITLE OF DATAITEM:  Contract Funds Status Report (CFSR)
SUBTITLE:

AUTHORITY: (Data Aequiisition Document No.). DI-MGMT-81468
CONTRACT REFERENCE:  SOW para. 9.8.2

REQUIRING OFFICE: BMDO/JINC

DD 25y REQ: LT

APP CODE: N/A

. DISTRIBUTION STATEMENT REQUIRED: F

0. FREQUENCY: QRTLY

1. ASOFDATE: NA

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION:  See Block 16

14, DISTRIBUTION and 15. TOTAL COPIES:  See Table F-1

16, REMAREKS:

Content: Submit this report for CLIN (341

Lo L e =

S I LA

W

Blocks 12 and 13: Initial and subsequent CFSR submissions shall be delivered 45 calendar
day s after the end of the contractor’s accounting quarter.

(r. PREPARED BY" Lt Col MUN KWON, BMDO/JNC H DATE: 1 Dec i)
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec (3

Exlulat F- Page 3



HOQOO6-01-C-0001
Exlubit F

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (302 B. EXHIBIT: F

., CATEGORY: TDP = TM OTHER X

D. SYSTEM/ITEM: NMD Prime Contract

E. CONTRACT/PR NO: HOQMH6-01-C-010401 F. CONTRACTOR: BOEING
1. DATAITEM NO.. F{{2

2. TITLE OF DATAITEM:  Cost Performance Report (CPR)

3. SUBTITLE:

4. AUTHORITY: iData Acquisitionr Documient No.). DI-MGMT-81466/T

5. CONTRACT REFERENCE:  SOW para. 9.8.2

6. REQUIRING OFFICE: BMDO/JINC

DD25MyREQ: LT

8. APP CODE: N/A

9. DISTRIBUTION STATEMENT REQUIREL: F

19, FREQUENCY: MTHLY

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table F-1

16, REMARKS:

Block 4:

Change all refere nces to “Cost/Schedule Control Systems Criteria (C/SCSC)” to read
“Earned Value Management Systems (EVMS) Criteria”

DI-MGMT-81466, Paragraph 7.6, tailor reporting as follows:

7.6.1 Hard copies shall be submitted until electronic connectivity to the Contractor’s system is
established. The Contractor shall also make hardcopy distribution to any addressee (Table F-
1) who does not have electronic connectivity with the Contractor’s system. For hard copy
reporting, report to CVWWEBS level 3, unless the Contracting Officer calls for lower level
reporting for a particular problem or period on an as-needed basis. Once electronic
connectivity is established, addresses authorized by the Contracting Officer on hehalf of the
NMD JPO shall have direct access to the CPR on a Contractor Integrated Technical
Information Services (CITIS) basis. Simply stated, CITIS access means that the CPR
addresses shall be able to directly access complete cost performance information
electronically at the lowest CVW BS level accumulated by the Contractor. However, the lowest
level must be established so as to give Government managers visibility for major components
of NMD Elements (e.g., Kill Vehicle of GBI; receiver/exciter for Ground-Based sensor(s);
BMC'2 software for BMC3). Electronic access shall include CPR format information for the
prime contractor as well as subcontractors and shall also

(Continued)

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H DATE: 1 Dec 00
I. APPROVED BY: DMr. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec ()

Extilit F- Page 4



HOQOO6-01-C-0001
Exlubit F

CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)

A CONTRACT LINE ITEM NO: 0342 B. EXHIBIT: F
(. CATEGORY: TDP TM OTHER X

D SYSTEM/ATEM: NMD Prime Contract

E. CONTRACT/PR NO: HQMHH6-01-C-HH] F. CONTRACTOR: Boeing
1. DATAITEM NO.. FM2

2. TITLE OF DATAITEM:  Cost Performance Report (CPR)

3. SUBTITLE:

Block 4 (Cont.):

include access to any trends, indices (SPI and CPI) and analy ses prepared by the Contractor.
7.6.2 Report using Formats 1 through 3.

10. PREPARATION INSTRUCTIONS

Content: Submit this report for CLIN (301

10.2.2.4 Performance Data shall be measured against the update baseline established within 6
months of award.

10.2.2.4.4 There will be no undistributed budget at CWBS level 1 or 2.

1(.2.2.6.8 The amount in column 14g at CWEBS level 1 will equal the combined amount in
Block 5h, Negotiated Cost and 5S¢, Estimated Cost Authorized Unpriced Work. The amount in
column 14¢g for CVWBS elements at level 2 will correspond to the current value of the contract
sub-line item number (SubCLIN) that includes the element.

10.2.4.5 (Format 3) and 10.2.5.4 (Format 4): For the specified periods (columns 10-13) bevond
the initial 6 months, enter in quarterly increments. For Column 14 enter the balance of the
Coniract.

10.2.5.1 (Format 4): report statfing in hours and person months.

10.2.6.3.2 (Format 3): In lieu of designated variance analysis thresholds, the Contractor shall
perform and submit variance and problem analyvses for the 1{ most significant problems it
identifies. Each such problem shall trigger variance analysis as appropriate of the current
month and cumulative data for the CVW BS entry(ies) and level where the problem is occurring,
as well as problem analyvses and “get well” information and variance at completion.

1(.2.6.2 (Format 3): Also include a reconciliation with dollar totals in the Contract Funds
Status Report (CFSR) for those months in which the CEFSR is submitted.

Blocks 12 and 13: Initial and subsequent CPR submissions shall be delivered on the last
calendar day of the month after the end of the contractor’ s accounting month.

(End of F002)

Exlulat F- Page 3



HOQOO6-01-C-0001
Exlubit F

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (342 B. EXHIBIT: F
. CATEGORY: TDP TM OTHER X

D. SYSTEM/ITEM:  NMD Prime Contract

E. CONTRACT/PR NO: H{HHHG-01-C-(HH F. CONTRACTOR: BOEING
1. DATAITEM NO..  FM3

2. TITLE OF DATAITEM:  Master Integrated Program Schedule

3. SUBTITLE: NMD Integrated Master Schedule (IMS)

4, AUTHORITY: iData Acquisition Documernt No.): DI-MISC-81183A/T

5. CONTRACT REFERENCE:  SOW para 9.8.2

6. REQUIRING OFFICE:  BMDO/JNC

DD2MyRE(Q: LT

8 APPCODE: N/A

9. DISTRIBUTION STATEMENT REQUIRED: F

11}, FREQUENCY: MTHLY

11. ASOFDATE:  ASREQ

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION: See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table F-1

16, REMARKS:

Block 4:

Applicability: The content of this CDRL is for CLIN (301.

1{. Preparation Instructions.

Content is modified as follows:

14.2.3 Intermediate Schedules. Intermediate level schedules shall be accomplished down to
WEBS level 4.

1{.2.4 Detailed Schedules. Detailed schedules shall be accomplished down to the task level
including Program Events (PE), Significant Accomplishments (SA), Accomplishment Criterin
(AC) and tasks.

10.2.6 Integrated Program Network.

14.2.6 g. Critical Path. The critical path shall be calculated by computer-based software
which—Dby the time of the exercise of the option for Core Development for C1 Expanded—
shall have evolved from an “intuitive-" or “heuristic-hased critical path” to an analvtically-
based critical path.

(Continued)

(r. PREPARED BY" Lt Col MUN KWON, BMDO/JNC H DATE:. 1 Dec 00
. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec (i)

Exlilat F- Page 6



HOQOO6-01-C-0001
Exlubit F

CONTRACT DATA REQUIREMENTS LIST (Continuation Sheet)

A CONTRACT LINE ITEM NO: 0342 B. EXHIBIT: F
(. CATEGORY: TDP  TM OTHER X
SYSTEM/ITEM:  NMD Prime Contract
CONTRACT/PR. NO:  HQMHMo-01-C-00411 F. CONTRACTOR: Boeing

S

DATA ITEM NO..  FO3
TITLE OF DATAITEM:  Master Integrated Program Schedule
SUBTITLE: NMD Integrated Master Schedule (IMS)

G 1Y —

Block 4 (Cont.):

1{.2.6 g. Critical Path (Cont.)

The analvtically-based critical path shall be accompanied by Tier 1 and Tier 2 PowerPoint
schedules. The Tier 1 and Tier 2 schedules will include o separate table identifving all the
activities / events shown on these schedules and will include, at 5 minimmum, the Prime
Contract IMS reference number (PE, SA, AC, or task, as appropriate,) name, and baseline
date. Tier 1 and Tier 2 schedules and the backup tables will be used in conjunction with the

monthly Cost Performance Report (CPR, CDRL DMH}2) submissions to monitor, assess, and
display program progress.

1(.3 Change “Master Integrated Program Schedule” to read “Integrated Master Schedule

(IMS).”

Block 12: Due 60 days after contract award

Block 13: Submit MONTHLY. Submittals shall he delivered on the last calendar day of the
month after the end of the contractor’s accounting month.
(End of F{H)3)

Exlilat F- Page 7



HOQOO6-01-C-0001
Exlubit F

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0302 B EXHIBIT: F
CATEGORY: TDpP  TM OTHER X

SYSTEM/ITEM: NMD Prime Contract
CONTRACT/PR. NO:  HOQMHMo-01-C-0041 F. CONTRACTOR: BOEING

M O

DATA ITEM NO..  F(12
TITLE OF DATAITEM:  Scientific and Technical Reports
SUBTITLE:  Data Accession List/Internal Data
AUTHORITY: rData Acqreisition Documierit No.): DI- MISC-80711/T
CONTRACT REFERENCE:  SOW para. 9.8.2
REQUIRING OFFICE: BMDO/JINC
DD25yRE(): LT
8. APPCODE: N/A
9. DISTRIBUTION STATEMENT REQUIRED: F
11}, FREQUENCY: MTHLY
11. ASOFDATE: N/A
12, DATE OF FIRST SUBMISSION:  See Block 16
13, DATE OF SUBSEQUENT SUBMISSION: MTHLY
14, DISTRIBUTION and 15 TOTAL COPIES:  See Table F-1
16, REMARKS:
Block 4: Provide electronic copies of any unclassified documents listed on the Prime Contract
Data Accession List as requested by the JPO. For documentation that is not available in
electronic format (e.g., display photographs) or classified data, one hard copy shall be
delivered to the JPO as requested.
10. Preparation Instructions. The Contractor shall provide an accession list identifving
contractor internal data which have been generated by the Contractor as a result of the work
effort called for by this contract.
11,3 Content. Include on the Data Accession List all reports, documents, studies, and other
data either generated or used by the contractor in the performance of this contract. For
computer software, omit standard commerdal products used by the contractor in the
performance of this contract. CDRL documents shall not be included in the Data Accession
List. This CDRL covers the complete current Sustainment program
10.3.2 General. The List shall include the identification number of the document, title which
shall provide a brief description of the content, date of the document (and date of and any
revisions or changes), and an indication of the Government’s Right to the data using the
following codes:

“UR” = Unlimited Rights

“LR” = Limited Rights

“GGPLR” = Government Purpose License Rights
Block 12: Due 64 Days atter Contract Award.

2 —

O e e Tl

(r. PREPARED BY" Lt Col MUN KWON, EMDO/JINC H DATE: 1 Dec i
I. APPROVED BY: DMr. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec ()

Exlulat F- Page &



HOQOO6-01-C-0001
Exlubit F

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0302 B. EXHIBIT: F
CATEGORY: TDP ~ TM_ OTHER X
SYSTEMATEM:  NMD LSI
CONTRACT/PR. NO:  HQO006-01-C-0001 F. CONTRACTOR: BOEING

DATAITEM NO.:  F013

TITLE OF DATAITEM:  Engineering Change Proposals

SUBTITLE:

AUTHORITY: iData Acquasitions Document No.): DI-CMAN-804H/ T
CONTRACT REFERENCE:  SOW para. 4.2.7

REQUIRING OFFICE:  BMDO/JIN

DD2 REQ: LT

APP CODE: A

. DISTRIBUTION STATEMENT REQUIREL: F

(. FREQUENCY: ONE/R

. ASOFDATE: N/A

12. DATE OF FIRST SUBMISSION:  ASREQ

13. DATE OF SUBSEQUENT SUBMISSION: ASREQ)

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table F-1

16, REMAREKS:

Block 4:

7.1  Change to read as follows: This Data Item Description contains the requirements for
preparation of the Engineering Change Proposal resulting from the work task described by
paragraph 5.3 of ANSIELA-649 National Consensus Standard for Configuration
Management, dated February 1, 1999,

1.2 Change to read as follows: The Engineering Change Proposal shall be in contractor
format using ANSIELA-649 as o guide.

3 —

ad

..
-
.

] o L

— = O o0

Block 16: The contractor shall prepare, process and control Advanced Change Study Notice
(ACSN) in accordance with approved internal Configuration Management process. ACSNs
shall be prepared and submitted on the attached form. The normal 45 day CDRL contractual
period does not apply to this CDRL. The time period for this CDRL will be agreed upon by
the Government and Contractor for ECPs and ACSN .

(1 PREPARED BY: LT COL MUN KWON H DATE: 1 Dec{H
[. APPROVEDBY: MR MIKE WALLACE BMDO/RMC ] DATE: 4 Dec (M)

Exlilat F- Page 9



HOQOO6-01-C-0001
Exlubit F

Advance Change/Study Notice (ACSN)

1. Date: i
(Y YMMADD)

JPQ FORM 2¢1e

2. Procuring Activity Number: HOQUOOG

2. DODAAC: HOQOUOG

4. ACSN TTTLE:

3. Originator h. Address:

a. Name: 5. ACSN  Number:
(First Middle initial Lash) (Streat City, Stals, Zin Cods)

7. OPR

a. Name: b. Directorate: c. Address:

(Fired Middd Indtial Lacd)

(Srrees, Capy, Svake, Zip Code)

1. Item Affected:

9. Need For Change:

10. Description of Change /Study:

For Additional Space Use

11. Alternatives to Suggested Change /Study:

For Additionnal Space Use Elack

12. Budgetary Cost Estimates:

For Additionnal Space Use Elack

13. Program Office:

a. Name: h. Signature ¢. Date Signed
(First, Middie Initial Last) {Wﬁfmﬂfﬂﬂj

14, Contracting Office:

a. Name: h. Signature d. Date Signed
(First, Middie Initial Last) (VY'Y ;}“EMEJJDD}

15, Contractor:

a. Name: h. Signature e. Date Signed
(First, Middie Initial Last) (YYY “:ffM;WDD}

Exlulat F- Page 10




DDForm 2616, Aug 96 (EG)

HOQOO6-01-C-0001
Exlubit F

94, (Supplemental)y Need For Change:

10A. (Supplemental) Description of Change /Study:

11A. (Supplemental) Alternatives to Suggested Change /Study:

DDFoim 2616, Aug 26 (EG) (Supplemental )

Exlulat F- Page 11




HOQOO6-01-C-0001
Exlubit F

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0342 B. EXHIBIT: F
(. CATEGORY: TDP  TM OTHER X
SYSTEM/ITEM:  NMD Prime Contract
CONTRACT/PR. NO:  HQMHMo-01-C-00411 F. CONTRACTOR: BOEING

S

DATA ITEM NO..  FO24

TITLE OF DATAITEM:  Request for Deviation

SUBTITLE:

AUTHORITY: i data Aequiisition Document No.). DI-CMAN-80640B/T

CONTRACT REFERENCE:  SOW para. 9.8.2

REQUIRING OFFICE:  BMDO/JNI-E

DD2MyRE(Q: LT

APPCODE: A

. DISTRIBUTION STATEMENT REQUIRED: F

0, FREQUENCY: ASREQ

1. ASOF DATE: N/A

12, DATE OF FIRST SUBMISSION:  ASREQ

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ)

14, DISTRIBUTION and 15. TOTAL COPIES:  See Table F-1

16, REMARKS:

Block 4:

7.1 Change to read as follows: This Data Item Description (D1D) contains the requirements
for deviation to product configuration documentation per paragraph 5.3.4 of ANSLIELA-649,
National Consensus Standard for Configuration Management, dated February 1, 1999,
7.2 Delete this paragraph in its entirety.

10.2 Change to read asfollows: Format and Content. The Request for Deviation shall be
prepared in contractor format. The RFD content shall use ANSI/EIA-649 as a guide.

Lo L e =

S I LA

W

(r. PREPARED BY" Lt Col MUN KWON, BMDO/JNC H DATE: 1 Dec i)
I. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec ()

Exlulat F- Page 12



HOQOO6-01-C-0001
Exlubit F

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: (342 B. EXHIBIT: F
. CATEGORY: TDP  TM OTHER X

SYSTEM/ITENM: NMD Prime Contract
CONTRACT/PR. NO:  HQMHMo-01-C-00411 F. CONTRACTOR: BOEING

SRR

DATA ITEM NO..  FO25

TITLE OF DATAITEM:  Request for VWaivers
SUBTITLE:

AUTHORITY: i data dequiisition Document No.). DI-CMAN-80641B/T
CONTRACT REFERENCE:  SOW para. 9.8.2
REQUIRING OFFICE:  BMDO/JINI-E
DD2MyRE(Q: LT

8 APPCODE: A

9. DISTRIBUTION STATEMENT REQUIREL: F
1

1

1

Lo L e =

S I LA

11}, FREQUENCY: ASREQ

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  ASREQ

13, DATE OF SUBSEQUENT SUBMISSION:  ASREQ)

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table F-1

16, REMARKS:

Block 4:

7.1 Change to read as follows: This Data Item Description (DID) contains the requirements
for variance to product configuration documentation per paragraph 3.3.4 of ANSIELA-649,
National Consensus Standard for Configuration Management, dated February 1, 1999,

7.2 Delete this paragraph in its entirety.

11,2 Change to read as follows: Format and Content. The Request for Y aiver shall be
prepared in contractor format. The RFW content shall use ANSIELA-649 as a guide.

(r. PREPARED BY" Lt Col MUN KWON, BMDO/JNC H DATE:. 1 Dec 00
. APPROVED BY: M. MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec (i)
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HOQOO6-01-C-0001
Exlubit F

CONTRACT DATA REQUIREMENTS LIST

A CONTRACT LINE ITEM NO: 0304 B. EXHIBIT: F
(. CATEGORY: TDP  TM = OTHER X
SYSTEM/ITENM:  NMD PRIME CONTRACT
CONTRACT/PR. NO:  HQMHMo-01-C-00411 F. CONTRACTOR: BOEING

S

DATA ITEM NO..  FO65

TITLE OF DATAITEM:  Cost Data Summary Report (DD Form 1921 & 1921-1)

SUBTITLE:  National Missile Defense Contractor Cost Data Report- DD 1921 & 1921-
1NMD CCDR

AUTHORITY: iData dequisition Docrmnent No. ). DI-FNCL-813565

CONTRACT REFERENCE:  SOW para. 9.8.2

REQUIRING OFFICE:  BMDO/INC

DD25yREQ: LT

APP CODE: N/A

. DISTRIBUTION STATEMENT REQUIRED: F

(0, FREQUENCY: Annually

1. ASOFDATE: N/A

2. DATE OF FIRST SUBMISSION:  See Block 16

3. DATE OF SUBSEQUENT SUBMISSION:  See Block 16

14, DISTRIBUTION and 15 TOTAL COPIES:  See Table F-1

16, REMARKS:

G 1Y

-
-
-

S I LA

|' . ~

Subniit in Electronic Data Interchange (EDI) format conforming to Accredited Standards
Committee (ASC X12ZEDI 196 Transaction Set).

Reports shall include all contract cost (prime and subcontractor) in accordance with the
attached Cost Breakdown Structure (CBS), modified CCDR-DD 1921 and CCDR-DD 1921-1.
The Contractor will report to level 3 only even though lower levels are indicated on the
attached CCDR-DD 1921 and CCDR-DD 1921-1. Provide o separate mapping from the
Contract Work Breakdown Structure (CWBS) to the Government cost Breakdown Structure,
if different. Insert the UV BS in Block C (Element Code) of DD Form 1921. Provide costs
incurred to date and at completion in the “Total” blocks only (Blocks F and J). Complete
Block G (Number of Units). Prior to the initial submission, Government representatives from,
or arranged by, the Requiring Office will meet with the Contractor to identify and specific
CWEBS breakouts that do not require reporting,

Blocks 12 & 13: 3-15-01, Annually.

(r. PREPARED BY" Lt Col MUN KWON, EMDO/JINC H DATE: 1DEC )
[. APPROVED BY: Mr. MIKE WALLACE, BMDO/RMC ] DATE: 4 DEC ()

Exlulat F- Page 14
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HOQOO6-01-C-0001
Exlubat F

CONTRACT DATA REQUIREMENTS LIST

A, CONTRACT LINE ITEM NO: (302 B. EXHIBIT: F
C. CATEGORY: TDpP  TM OTHER X

SYSTEM/ITEM:  NMD Prime Contract
CONTRACT/PR. NO:  HQMM6-01-C-(HHH F. CONTRACUTOR: BOEING

S

DATA ITEM NO..  F(69

TITLE OF DATAITEM:  Scientific and Technical Reports

SUBTITLE: Annual Sustainment Review Report

AUTHORITY: iData Aequisition Documenit No. ). DI-MISC-80711/T

CONTRACT REFERENCE:  SOW para. 9.8.2

REQUIRING OFFICE:  BMDO/JINS

DD2M REQ: LT

APPCODE: A

9. DISTRIBUTION STATEMENT REQUIRED: F

10, FREQUENCY: ONE/R

11. ASOFDATE: N/A

12, DATE OF FIRST SUBMISSION:  See Block 16

13, DATE OF SUBSEQUENT SUBMISSION:  Annually

14, DISTRIBUTION and 15. TOTAL COPIES: See Table F-1

16, REMAREKS:

Block 4:

T he report shall contain the Contractor’s assessment of the effectiveness of the NMD
Svstem sustainment. The assessments shall include reliability, mainthinability, availability,
field team etfectiveness, transportation infrastructure, spares, customer (user) satistaction,
training, life-cycle-cost, safety, and environmental compliance. The report will contain
rationale and support data sufficient to enable the Government to determine the effectiveness
of the preceding period of Contractor support. Recommendations for improving system
eftectiveness through changes in the sustainment activities will be included.

Lo a2 —

S A LAY

A

Block 8: Government review and approval (or disapproval) and comments will he provided
within 435 days after receipt of each submittal. Submit final Report within 34 days after receipt
of Government comments.

Block 12: Annual Sustainment Review (ASR) -60CD

(. PREPARED BY: Lt Col MUN KWON, BMDO/JNC H. DATE: 1 Dec (3
I. APPROVED BY: N MIKE WALLACE, BMDO/RMC ] DATE: 4 Dec (3

Exhubit F - Page 21



HQ_{:} 6-01-C-0001
Exlubit H

EXHIBIT H

CONTRACT DATA REQUIREMENTS LIST (CDRL)

FOR THE

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTRACT

NMD CDRLs FOR

ADVANCED CAPABILITY FOR THE NMD SYSTEM (CLIN (105)

13 December 2{HH)

Exlubit H - Page 1



Bloclk 14, Distribution™

HQ_{:} 6-01-C-0001
Exlubit H

CDRE SEQ No.

Hill

Hikx2

Short Title

TR

PM

ACO

BMDO/CTN

BMDO/INC

BMDO/IND

BMDO/ING

BMDO/INU

BMDO/INX
BMDO/RME

Bloclk 15, Total

Block 6, Requinng Office

Table H-1, CDRL Distribution Matrix

* These are the mtended recipients of CDRL items. Electromc submission per CDRL mstruction
paragraph 11¢ will satisty BMDO unclassified distribution requurements.

** Any additional CDRL recipients will be 1dentified 1n Task Instructions.

Exlubit H - Page 2



HOQOO06-01-C- 004

Exdubit H
CONTRACT DATA REQUIREMENTS LIST
A CONTRACT LINE ITEM NO: 1106 B. EXHIBIT: H
. CATEGORY: TOpP  TM OTHER X
D. SYSTEM/ITEM: NMD Prime Contract
E. CONTRACT/PR. NO: HOQMMH6-01-C-(HHH F. CONTRACTOR: BOEING
1. DATA ITEM NO.: H{{1
2. TITLE OF DATA ITEM: Scientific and Technical Reports
3. SUBTITLE: (As Stared in Task Order)
4. AUTHORITY: iData dcquisition Document No.): DI-MISC-80711/T
5. CONTRACT REFERENCE: SOW 3.2.12
6. REQUIRING OFFICE: JIN/I
7. DD 250 REQ: LT
8. APP CODE; A
4, DISTRIBUTION STATEMENT REQUIRED: F
141, FREQUENCY: ONE/R
11. AS OF DATE: N/A
12, DATE OF FIRST SUBMISSION: See Block 16
13, DATE OF SUBSEQUENT SUBMISSION: See Block 16
14, DISTRIBUTION and 15 TOTAL COPIES: See Table H-1
16, REMARIKS:
Block 4:

1{} Preparation Instructions.
10.3 Content. Contractor format acceptable. Specific content to be as stated in Task
Instructions.

Block 8: Government review and approval (or disapproval) and comments will be provided
within 30 days after receipt of each submittal unless otherwise specified in Task Instruction.

Block 12: As specified in Task Instructions.
Block 13: If the Government provides any comments, submit a final report incorporating

Government comments within 30 days after receipt of Government comments unless
otherwise specified in Task Instructions.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JINC H DATE: 1DEC ()
I. APPROVEDBEY: Mr. MIKE WALLACE, EMDO/RMC T DATE: 4 DEC (H)

Exlubit H - Page 3



HOQOO06-01-C- 004

Exlubit H
CONTRACT DATA REQUIREMENTS LIST
A CONTRACT LINE ITEM NO: 106 B. EXHIBIT: H
. CATEGORY: TOpP  TM OTHER X
D. SYSTEM/ITEM: NMD Prime Contract
E. CONTRACT/PR. NO: HOQMMo-01-C-(HHH F. CONTRACTOR: BOEING
1. DATA ITEM NO.: H{H)12
2. TITLE OF DATA ITEM: Presentation Material
3. SUBTITLE: Presentation Material for Meetings and Reviews
4. AUTHORITY: iData dcquisition Document No.): See Block 16
3. CONTRACT REFERENCE: SOW 3.2.12
6. REQUIRING OFFICE: JIN/I
7. DD 250 REQ: LT
8. APP CODE; N/A
&, DISTRIBUTION STATEMENT REQUIRED: F
14}, FREQUENCY: See Block 16
11. AS OF DATE: N/A
12, DATE OF FIRST SUBMISSION: See Block 16
13, DATE OF SUBSEQUENT SUBMISSION: N/A
14, DISTRIBUTION and 15 TOTAL COPIES: See Table H-1
16, REMARIKS:
Block 4:

Conference Agenda per DI-ADMN-81249A; Conference Minutes per DI-ADMN-81234;
Presentation Material per DI-ADMN-81373/T.

DI-ADMN-81373/T:

1{.1 Format. Paper copies of vu-graphs and, when specified in Task Instructions, acetate
vellums in protective pockets.

1.2 Content. Contractor format acceptable. Specific content to be as stated in Task
Instructions.

Blocks 14, 12 and 13: Generally, the Contractor shall present a progress briefing at the hali-
way point for any Task Instruction with a period of performance of 60 days or more. A final
briefing shall be presented at the conclusion of each special study or analyses unless waived by
the Contracting Officer’s Representative. Agenda: Submit agenda 11 days prior to the
Reviews. Presentation Material will be presented at the reviews. Minutes: Minutes (unless
waived by the Contracting Officer’s Representative or the Contracting Officer) will be
submitted within 14 days after review. If corrections are required, submit revised minutes
within 14 dayvs of receipt of Government comments. The Government may vary these
requirements in Task Instructions.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JINC H DATE: 1DEC ()
I. APPROVEDBEY: Mr. MIKE WALLACE, EMDO/RMC T DATE: 4 DEC (H)

Exlubit H - Page 4



HQ_{:} OO6-0]-C-000 ]
Exlubit I

EXHIBIT J

CONTRACT DATA REQUIREMENTS LIST (CDRL)

FOR THE

NATIONAL MISSILE DEFENSE (NMD) PRIME CONTRACT

NMD CDRLs FOR

ENHANCED TEST & EVALUATION FOR THE NMD SYSTEM (CLIN 0147)

13 December 2{HH)

Exlulut T - Page 1



HQ_{:} OO6-0]-C-000 ]
Exlubit I

Bloclk 14, Distribution™
CIDRILSEQ No. JOH} J0O02
Short Title PM
ACO) 4
BMDO/CTN
BMDO/INC
BMDO/IND
BMDO/ING
BMDO/INLT
BMDO/INX
BMDO/RME

Orther
Block 15, T otal
Block 6, Requiring Oftice

Table J-1, CDRL Distribution Matrix

* These are the mtended recipients of CDRL items. Electronic submission per CDRL mnstruction
paragraph 11¢ will satisty BMDO unclassified distribution requurements.

** Any additional CDRL recipients will be 1dentified m Task Instructions.

Exlulit T - Page 2



HOQOO06-01-C- 004

Exlubat T
CONTRACT DATA REQUIREMENTS LIST
A CONTRACT LINE ITEM NO: 1106 B. EXHIBIT: J
. CATEGORY: TOpP  TM OTHER X
D. SYSTEM/ITEM: NMD Prime Contract
E. CONTRACT/PR. NO: HOQMMH6-01-C-(HHH F. CONTRACTOR: BOEING
1. DATA ITEM NO.. JiHH
2. TITLE OF DATA ITEM: Scientific and Technical Reports
3. SUBTITLE: (As Stared in Task Order)
4. AUTHORITY: iData dcquisition Document No.): DI-MISC-80711/T
5. CONTRACT REFERENCE: SOW 3.2.12
6. REQUIRING OFFICE: JIN/I
7. DD 250 REQ: LT
8. APP CODE; A
4, DISTRIBUTION STATEMENT REQUIRED: F
141, FREQUENCY: ONE/R
11. AS OF DATE: N/A
12, DATE OF FIRST SUBMISSION: See Block 16
13, DATE OF SUBSEQUENT SUBMISSION: See Block 16
14, DISTRIBUTION and 15 TOTAL COPIES: See Table J-1
16, REMARICS:
Block 4:

1{} Preparation Instructions.
10.3 Content. Contractor format acceptable. Specific content to be as stated in Task
Instructions.

Block 8: Government review and approval (or disapproval) and comments will be provided
within 30 days after receipt of each submittal unless otherwise specified in Task Instruction.

Block 12: As specified in Task Instructions.
Block 13: If the Government provides any comments, submit a final report incorporating

Government comments within 30 davs after receipt of Government comments unless
otherwise specified in Task Instructions.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JINC H DATE: 1DEC ()
I. APPROVEDBEY: Mr. MIKE WALLACE, EMDO/RMC T DATE: 4 DEC (H)

Exlulut T - Page 3



HOQOO06-01-C- 004

Exlubat T
CONTRACT DATA REQUIREMENTS LIST
A CONTRACT LINE ITEM NO: 106 B. EXHIBIT: J
. CATEGORY: TOpP  TM OTHER X
D. SYSTEM/ITEM: NMD Prime Contract
E. CONTRACT/PR. NO: HOQMMo-01-C-(HHH F. CONTRACTOR: BOEING
1. DATA ITEM NO.: J2
2. TITLE OF DATA ITEM: Presentation Material
3. SUBTITLE: Presentation Material for Meetings and Reviews
4. AUTHORITY: iData dcquisition Document No.): See Block 16
3. CONTRACT REFERENCE: SOW 3.2.12
6. REQUIRING OFFICE: JIN/I
7. DD 250 REQ: LT
8. APP CODE; N/A
8. DISTRIBUTION STATEMENT REQUIREL: F
11}, FREQUENCY: See Block 16
11. AS OF DATE: N/A
12, DATE OF FIRST SUBMISSION: See Block 16
13, DATE OF SUBSEQUENT SUBMISSION: N/A
14, DISTRIBUTION and 15 TOTAL COPIES: See Table H-1
16, REMARIKS:
Block 4:

Conference Agenda per DI-ADMN-81249A; Conference Minutes per DI-ADMN-81234;
Presentation Material per DI-ADMN-81373/T.

DI-ADMN-81373/T:

1{.1 Format. Paper copies of vu-graphs and, when specified in Task Instructions, acetate
vellums in protective pockets.

1.2 Content. Contractor format acceptable. Spe cific content to be as stated in Task
Instructions.

Blocks 14, 12 and 13: Generally, the Contractor shall present a progress briefing at the hali-
way point for any Task Instruction with a period of performance of 64 days or more. A final
briefing shall be presented at the conclusion of each special study or analyvses unless waived by
the Contracting Officer’s Representative. Agenda: Submit agenda 11 days prior to the
Reviews. Presentation Material will be presented at the reviews. Minutes: Minutes (unless
waived by the Contracting Officer’s Representative or the Contracting Officer) will be
submitted within 14 days after review. If corrections are required, submit revised minutes

within 14 days of receipt of Government comments. The Government may vary these
requirements in Task Instructions.

(1. PREPARED BY: Lt Col MUN KWON, BMDO/JINC H DATE: 1DEC ()
I. APPROVEDBEY: Mr. MIKE WALLACE, EMDO/RMC T DATE: 4 DEC (H)

Exlulut T - Page 4



HQ_{:} Q00-01-C-0001, POOOG]
Attachiment 1

National Missile Defense (NMD) Prime Contract

Statement of Work (SOW)

January 23. 2001

REDACTED
Pages 1 through 146




HQ_'[:} O0o-01-C-0013]
Attachiment 2

Attachment 2

RESERVED



HQ_{:} OO-01-C-0013]
Attachinent 3

ATTACHMENT 3

CONTRACT WORK BREAKDOWN STRUCTURE (CWBS)

3 November 2{HH)

REDACTED
In Its Entirety




HOQO006-01-C-0001, POOOOL
Attachment 4

Attachment 4

Contract Security Classification Specification

(DD Form 254)

January 29, 2001

REDACTED
INITS ENTIRETY




HQ_![:} O0o-01-C-0013]
Attachment 3

Attachment 5

Boeing Corporate Small Business and Small
Disadvantaged Business Subcontracting Plan

Document No. D180-32721-3, Rev. A

October 6, 1999

REDACTED
In Its Entirety




HOQOO6-01-C-000 1
ATTACHMENT 6

Attachment 6

Rights in Technical Data-Noncommercial Items
(DFARS 252.227-7013)

December 14, 2000

REDACTED
In Its Entirety




HOQOO06-01-C-0040 ]

Attachment 7

List of Less Than Unlimited Rights Computer
Software and Computer Documentation

(Rights in Noncommercial Computer Software

and Noncommercial Computer Documentation,
DFARS 252.227-7014)

December 14, 2000

REDACTED
In Its Entirety




HOQOO06-01-C-0001, POOO0 T
Attachiment 8

Attachment 8

Government Property List for NMD Prime Contract

December 15, 2000

REDACTED
In Its Entirety




HO40{06-01-C-001
Attachment 9

Attachment 9

Base Support Requirements Document and
National Ranges and Test Facilities
Requirements List

December 15, 2000

REDACTED
In Its Entirety




HOQUMHo-01-C-0H11
Attachment 14

ORGANIZATIONAL CONFLICT OF INTEREST (OC1)

ANALYSIS/DISCLOSURE FORM

Prepared by

BALLISTIC MISSILE DEFENSE ORGANIZATION



OCI ANALYSIS/DISCLOSURE FORM

= Prime Contract
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INSTRUCTIONS FOR COMPLETING OCI ANALYSIS/DISCLOSURE FORM

Blocks 3 and 4: Self-explanatory.

Bloclk 6; Fill 1n the munber and the short, otficial title by wluch the contract or subcontract
requuring analysis and deternunation 15 formally known. This 1s work that has already been
awarded, 13 being performed by your company, and requires a comparison with that work
described 1n Blocks 1-5.

NOTE: One OCI AnalvsisiDisclosure Form shall be subnutted tor EACH BMD or
BMD-related confract or subcontract currently being pertormed.

Bloclk 7: Provide a brief, but specific, narrative sumimary of the SOW and work pertormed on the
contract or subcontract listed 1n Block 6, including the period of pertormance and the value.

Bloclk 8. Provide a brief, but specific, narrative sumimary of ANY relationslip between the work
to be performed under the action histed 1 Block 1 and the previous work performed under the
action listed 1 Block 6. Please be as specific as possible by citing the specific RFP/SOW
paragraphs where possible.

Block 9: Place an "X" 1n the appropriate ( ) for vour responses.

Bloclk 10 If vou answer ves either to 9(a) or to 9(b), provide a summary ot the actual or potential
OCL

Blocks 11,12, and 13: Provide the name of vour company official with responsibility for and/or
authority to discuss and conumnit the company on matters relating to OCI 1ssues. That otficial
should then sign and date each form.

L bt

Attachment 19 Page



HQ0006-01-C-0001

Attachment 11

NMD PRIME CONTRACT
AWARD FEE DETERMINATION PLAN

December 15, 2000



1.0

2.0

HQ0006-01-C0001
Attachment 11

INTRODUCTION

This Award Fee Determination Plan {AFDP} serves as the guideline for evaluating the
Contractor's performance and determining the appropriate fee earned under the Nafional
Missile Defense (NMD}) Prime Contract {HQUOUOO6-01-C0001).

Through this AFDP, the Government seeks to provide award and incentive fee
opportunities o the Contractor that promotes better than satisfactory performance for

technical progress, maintaining schedule, and promaoting effective cost control.

ROLES AND RESPONSIBILITIES
2.1 Fee Determination Official (FDO)

The NMD Program Executive Officer and System Program Director {PEO/SPD) serves
as the Fee Determination Official {FDO) for the NMD Prime Contract. The FDO's
primary responsibilities includes: {a)issuing all Expectation Letters to the NMD Prime
Contractor prior to each evaluation period; {(b) reviewing the evaluation results of the
Award Fee Review Board (AFRB); {¢) determining the Contractor's performance rating
and award fee amounts for each evaluation period; {(dj and advising the Procuring
Contracting Officer (PCO) and the NMD Prime Contractor of all fee decisions.

2.2 FDO Expectations Letter

FDO Expectations Letters shall be prepared on a semi-annual basis and submitted to
the Contractor prior to the start of the evaluation period. The Expectations Letter shaill
provide the specific areas of performance to be evaluated and their relative importance.
The Contractar can participate in the development of these lefters by recommending the
performance areas, evaluation criteria and metrics, and amount of fee assigned to each
award fee area.

These Lefters shall include the percentage weights assigned to each Integrated Flight
Test {IFT) or Boost Vehicle {BV) Test when the evaluation period contains more than
one IFT and/or BYV. The Expectations Letter shall identify the specific Flight Test
Objectives and their evaluation criteria; technical performance measures; and Functional
Performance ojectives for the evaluation period.  In addition, in those periods in which
the FDO elects to roll forward unearned award fee, the Expectations Letter shall identify
the amount of unearned fee rolled forward and the evaluation categories to which the fee
has been rolled.

2.3  Award Fee Review Board {(AFRB)

The Award Fee Review Board {AFRB)Iis comprised of the Deputy PEO/SPD, the
Technical Director, the Deputy for Systems Integration, the Deputy for System
Deployment and the Director of NMD Contracts. The AFREB's primary responsibilities
include: {a)identifying and recommending technical objectives and measures to be
included in the FDO's Expectation Lefters for assessing Contractor's performance during
the next evaluation period; (b} assessing the Contractor's performance; (¢) developing
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interim performance reports; {d) and providing the FDO with performance evaluation
results and fee recommendations.

2.4 Executive Secretary

The Director of Resource Management and Program Control serves as the Executive
Secretary for the AFRB. Responsibilities include: {a) scheduling AFRB meetings; (b)
recording all proceedings; {c) coordinating the assessment of the NMD Prime
Contractor's performance; {d) developing and forwarding the consolidated performance
assessments report to the AFRB Members; {e) and retaining award fee historical files
and other documentation.

2.5 Procuring Contracting Officer (PCQO)

The Procuring Contracting Officer { PCOj serves as the permanent advisor to the AFRE.
The PCO is responsible for {a} issuing contract modifications obligating the fee
authorized by the FDO; (b} implementing all changes to the Award Fee Determination
Plan; {¢y and maintaining award fee documentation as part of the official contract file.

2.6 Performance Evaluation Periods

The NMD Prime Contract provides for annual periods of performance. The first and final

performance periods may be less than one year. The first period of performance shall
start on January 1, 2001 and conclude on September 30, 2001.

Award Fee evaluations for Hit-To-Kill success and Flight Test Objective performance will
e conducted at the completion of each flight test.  Award Fee evaluations for Technical
Performance Measures (TPMs) will be conducted semi-annually {(periods ending 31
March and 30 September of each year), except for the initial period which will extend
from January 11to September 30, 2001. Functional Performance evaluations will be
conducted at the end of the annual evaluation period, with the exception of the first and
last evaluation periods which may be shorter in length.

Cost and Schedule performance will be evaluated at the end of an annual period.

3 FEE COMPONENTS

The NMD Prime Contract provides for three tiers of fee consisting of Award Fee for
Technical Performance and Incentive Fees for Cost Savings and Schedule
Performance. The Award Fee pool provides the Contractor with a 15% fee opportunity.
The Award Fee component consists of four evaluation criteria; Hit-To-Kill Success, Flight
Test Objectives, Technical Performance Measures and Functional Performance. The
allocation of fee 1o each Award Fee criteria is at the discretion of the FDO and will be
established in an Expectations Letter prior to the beginning of each evaluation period.
The maximum award fee available for all three tiers will not exceed 25 percent of the
Contractor's total estimated cost for each fiscal year.

[
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Technical Performance Award Fee Pool —15% (Tier I}

Hit-To-Kill (HTK} Success
Flight Test Objectives {(FTO)
Technical Performance Measures { TPM} Goals
Functional Performance

Cost Savings Incentive Fee (Tier ll}

Schedule Performance Incentive Fee (Tier )

4 EVALUATION AREAS AND CRITERIA
4.1 Award Fee Pool and Weightings

The principal measure of performance will e the successiul achievement of Integrated
Flight Tests (IFTs) and Boost Vehicle Tests (BVs). As a result, the award fee area
consists of four evaluation criteria: HTK Success, FTO, TPM Goals and Functional

Performance. |FT performance is evaluated based on HTK Success and achieving
FTOs. BV performance is evaluated based on achieving FTO's and TPM's.

The FDO will assign a percentage of the award fee pool to each of the four evaluation
criteria at the beginning of each evaluation period. Up 1o 60 percent of the award fee
pool {(or 9% award feej will be assignhed to HTK Success criteria during the initial
evaluation period (January 1 to September 30, 2001). The balance of the award fee {or
6% award fee)will be divided among the three remaining evaluation criteria. The FDO
retains the right to change the percentages of fee tied to each award fee criteria as the
program evolves and progresses or priorities change. The award fee percentages and
evaluation objectives will be clearly defined and set forth in the FDO Expectations Letter.

During each evaluation period, award fee earned and paid will be based on the
Contractor achieving HTK success (IFTs), FTOs established for each test (IFTs and
Bvs), TPMs and functional performance objectives established for each evaluation
period.

4.1.1. Hit-To-Kill (HTK} Success

The primary performance criteria for determining successful IFT performance will
be HTK Success. An HTK intercept is defined to be successful if it results in a
body-to-body hit by the Exoatmospheric Kill Vehicle (EKV) against a target
vehicle. The Contractor will recommend for FDO approval a percentage weight
for each IFT according to its relative importance to the program within that
evaluation period. The FDO Expectations Letter will define the percentage
welghts assigned to each flight. The HTK criterion will not be applied 1o test
events for which HTK is not a designated FTO.
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In the event of a flight test delay caused by the Contractor, the amount of fee
assigned to this criterion will be reduced at FDO discration. In the event of a
delay, cancellation, or failure of a flight test that is outside the Contractor's control

(e.g. Government delay or cancellation, weather, unavailable target, etc.}, then
the fee for this flight test will be rolled forward to the next flight test.

4.1.2 Flight Test Objectives (FTOs)

FTOs are defined to mean system and element performance that is identifiable,
quantifiakle, and measurable. In addition to HTK success, FTOs provide another
set of ariteria to determine the successiul technical performance for flight tests.
They are the primary criteria for determining the successful technical
performance for BVs.

For IFTs, these FTOs may include, but are not limited to, launch detection,
sensor tracking, decision support, sensor performance, weapons tasking, boost
and staging, acquisition, discrimination, guidance and intercept. For BV's, these
FTOs may include, but are not limited to, achieving designated velocity, stage
separation, weapons tasking, boost and staging, and guidance.

At the beginning of the evaluation period, but not later than ninety (20} days pnor
to each flight test, the Contractor will recommend and the FDO will approve
FTOs for that test. This lead time may not be met for the initial period, due to the
press of events. However, both the Government and the Contractor will make
every effort to formalize the FTOs for the initial period as soon as practical. The
FDO Expectations Lefter will define the FTOs, evaluation criteria, and their
weights for each upcoming flight test that occurs within the first 20 days of the
award fee period. FTOs, evaluation criteria and their weights for subsequent
tests to occur during an annual period will be determined when the required data
ecomes available, but not less than 90 days prior to the applicable flight test.
The FDO Expectations Letter shall be amended accordingly.

4.1.3 Technical Performance Measures (TPMs)

TPMs represent another award fee component for evaluating the NMD
Contractor's non-flight technical performance. Examples of TPMs can include,
but are not limited to, XBR/UBWR Track Accuracy; Engagement Time Margin;
and Radars/EKV Discrimination, et cetera.

TPMs shall be evaluated on a semi-annual basis. The TPMs and the applicable
evaluation criteria for the semi-annual period shall be identified at the beginning
of the period in the FDO Expeclations Letter. Award fee shall be earned and
pald based on the overall performance of all TPMs during each semi-annual
evaluation period.

4.1.4 Functional Performance

Functional Performance represents the fourth award fee component for
evaluating the Contractor's quality performance in the development and
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integration of the NMD system. This award fee evaluation component may
include, but not be limited 1o, evaluating other technical or program management
performance or to be used for specific objectives in the technical disciplines {e.g.
systems integration, modeling and simulations, test and evaluation, etc.)

Functionhal Performance shall be evaluated on an annual basis. Functional
Performance and the applicable evaluation criteria for the annual period shall be
identified in the FDO Expectations Letter. Award fee shall be earned and paid
based on the overall performance of this evaluation criterion during each annual
evaluation period.

4.1.5 Award Fee Roll Forward

The FDO may elect to roll forward from O percent to 100 percent of the unearned
award fee to any or 1o all of the four award fee evaluation areas. The award fee
evaluation area and the amount of fee to be rolled forward shall be documented
in the FDO Expectations Letter at the beginning of the period. If the FDO
decides to roll any or all of the unearned award fee to a specific performance
objective and the Contractor does not earn this amount, then the unearned
award fee cannot be rolled forward again.

4.2 Cost Savings Incentive

An incentive fee for cost savings shall be given for each year in which the cost savings
have occurred. The Contractor's cost performance shall be evaluated on an annual
basis. Each yearly evaluation is stand-alone and will not be cumulative through out the
contract life. No value for the incentive pool will be identified and set aside at the
beginning of year. The Cost Savings incentive fee will be determined based on the
following metric:

Cumulative Budgeted Cost of Work Performed less Cumulative Actual Cost of Work
Performed

(BOCWP cum - ACWP cum)

The Contractar will earn up to 70% of the cost savings in which the BCWP cum exceeds
the ACWP cum for that evaluation period. The Contractor will reimburse the

Government for up t0o10% of the cost over-run in which the ACGWP cum exceeds the
BCWWP cum for that evaluation period. Cost savings fee earned or cost over—srun paid on
an annual basis is stand-alone and is not cumulative over the life of the contract.

The Government reserves the right to withhold payment if the contract performance
baseline Is deemed invalid or if the Government determines that the Contractor is
substantially deficient in schedule performance.
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4.3 Schedule Performance Incentive

Each year, the FDO may elect to set-aside up to one third of the Government's Risk
Management pool 1o be used for the evaluation of the Contractor's schedule
performance. This Schedule Performance Incentive pool shall ke identified, fenced off

from use on other NMD program issues, documented in the FDO Expectations Letter,
and incorporated into the contract by modification at the beginning of each fiscal year.

The Schedule Performance Incentive shall be earned based on the use of Schedule
Performance Indices {SPI) obtained from the Contractor's Earned Value Management
System {EVMS). SPIis calculated as Budgeted Cost of Work Performed (BOWP)
divided by Budgeted Cost of Work Scheduled {BOWS).

Fee shall be earned on a sliding scale basis that will be specified in the FDO
Expectations Letter as follows:

e Upto 100% of Schedule Performance Incentive Pool for Positive SPI
Variance to be established in the FDO Expectations Letter;

e (% of Schedule Performance Incentive Pool for On-Time Performance;
e No fee will be awarded for negative SPI variances.



Attachment 12

Government Test Facilities
(USAKA/KMR & Others)

December 15, 2000

HQ_'[:} O0o-01-C-0013]
Attaclhiment 12

REDACTED
In Its Entirety




HQ_'[:} O0o-01-C-0013]
Attaclhiment 13

Attachment 13

Task Instructions



HOQOO06-01-C-0001
PO

ATTACHMENT 13

TASK INSTRUCTION PROCEDURES

Applicability. These procedures apply to Task Instructions (CLINs 0105, 0107 and 0109)
1ssued per Spectal Contract Requurement (SCR) H-38.

Contents. Task Instructions 1ssued under tlus contract shall be 1 writing and shall conform to
SCR H-38.

Format. The attached torm or Contracting Otficer letter will normally be used tor Task
Instructions. Conftractor format will be acceptable for the results of the Task Instruction effort
and CDRLs.

Procedures

When the Government has a Task Instruction requirement. the Contracting Officer will
1ssue a Draft Task Instruction on the attached form to the Contractor with a request to the
Confractor to subnut a plan for accomplishing the task. The Dratt Task Instruction will include,
but not be limited to, the description of the task to be pertormed, the peniod of performance, and
a description of the deliverables. Issuance of a Draft Task Instruction does not authorize
performance of the task.

The Contractor shall subnut a Task Plan within seven (7) calendar davs after receipt of
the Draft Task Instruction, or within such time as otherwise indicated by the Contracting Officer.
The Task Plan will include a brief description of the method and approach to accomplish the task
and the mformation 1dentified above, with supporting rationale.

Upon receipt of the Tasl Plan, the Contracting Otficer will provide etther an executed
Taslc Instruction, or advise the Contractor of changes requured to the Task Plan or proposed
pricing. Once the Contracting Officer and the Contractor have agreed on the contents of the
Task Plan and proposed munber of direct procictive labor howrs (DPLH), the Contracting
Officer will sign and provide the etfective date authonzing the start of the etfort and 1ssue the
Task Instruction to the Contractor. The Task mstruction will include the 1tems histed above
the Content Section. The Government reserves the night to 1ssue the Task Plan under a Not-to-
Exceaed amount tor later detimtization i accordance with SCR H-37, "Contract Detinttization Of
Not To Exceed (NTE) Amounts."”

* Note: Task Instructions are 1ssued as completion tasks. Including estimated labor hows
1n completion task mstructions 13 for the purpose of tracking the quantity of effort ordered. Any
varance between estumated and actual costs on completion task mstructions will not alter the
avallable award fee for that task.
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BALLISTIC MISSILE DEFENSE ORGANIZATION
OFFICE OF THE SECRETARY OF DEFENSE
TASKINSTRUCTIONS
1. Contractor Name And Address Z2. Contract No.: HQOO06-01-C-0001
The Boeing Company _
. 3. CLIN:
Space And Communications Group
NMD Prime Contractor 4. Task Instruction No.:
3370 E. Miraloma Avenue, MC:GB-66
Anaheim, Ca 92803-3105 5. SOW Paragraph(s):
6. Government Task Instruction Frogram Integrator {if Appficable)
Name
Office Symbol Telephone
Signature Date
1. Contracting Officer's Representative
Signature Date
8. Description Of Task To Be Performed
9. Effort For This Task
Estimated Cost: Est. Award Fee: § Estimated CPAF: §
Maximum DPLH: Estimated Level-Of-Effort (Man Years):
FPeriod Of Performance:
10. Deliverables And Government Furnished Resources
CDRLs Required: (Cheack All That Apply) x01 - Scientific & Technical x002 - Presentation
Reports Material
Due Dates For CDRLs:
Government Resources (If Any):
11.  {If Appiicable)
Boeing NMD Prime Contracts Date Signature

This Task Instruction Is Issued Pursuant To Specdial Contract Requirement H-38 Of The Contract.

Contracting Officer {Typed) Signature

Foirm Date: Moditication POOGGO 1L
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BALLISTIC MISSILE DEFENSE ORGANIZATION

OFFICE OF THE SECRETARY OF DEFENSE

TASK INSTRUCTION
CONTINUATION PAGE

1.

Contractor Name And Address

The Boeing Company

Space And Communications Group
NMD Prime Contractor

3370 E. Miraloma Avenue, MC:GB-66
Anaheim, Ca 92803-3105

2.

3
4.
5

Contract No.:
CLIN:
Task Instruction No.:

SOW Paragraph(s):

HQOO06-01-C-0001

Foirm Date: Moditication POOGGO 1L
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Pricing Instructions

The Prime Contractor and all subcontracts with a value of $530,000 or more shall provide
detalled cost information using the attached Format A and Format B. The Prume Contractor and
all subcontractors shall provide an original and tour (4) hard copies of the cost proposal. The
Clontractor and all subcontractors will also provide electronic copies of thewr cost proposals usimg
Microsott Excel 97 (IBM PC or compatible) or Microsoft Word 97 (IBM PC or compatible), as
appropriate, 1f the cost estimating systam used permits translation to a PC based svstem. The
electronic copies will be on either PC 3.5 mch 1.44 MB disks or PC Zap 100 MB disks.

(a) Cost Format A, Cost Element Sumimary by CWBS/CLIN/Calendar Year.

Subnmut information using Format A to sumimarize cost element amounts tor each priced CLIN,
by proposed Contract Worle Breakdown Structure (CWBS) element, by calendar yvear. Provide
cost brealcdowns at CWBS Level 3 for applicable program elements, and CWBS Level 4 for the
applicable elements i CWBS 3.0 and 7.0

Provide summary level CWBS reports for each CLIN.

The Format A summary shall show cost breakdowns according to the contractor’s cost structure
tor each major cost element: direct labor hows, direct labor rates, direct labor costs, labor burden
rates and costs, matenals, subcontracts, mterdivisional transter costs, other direct costs, all other
indirect rates and costs, and award tee. For all burden and indirect rates, show what direct and/or
incirect cost elements comprise the base each specific burden 1s applied against.

(b) Cost Format B, Quarterly Expenditure Profile. Subnut information using this format to
provide anticipated quarterly cost expenditures at the total contract level and for each CLIN by
CWBS with subtotals by Government fiscal vear.

(c) sSupporting Data. Supporting data shall present the contractor’s rationale tor the cost
breakdowns shownin Format A. The imformation should be sufficiently detailed to demonstrate
the realism and reasonableness of proposed costs. Furnish basis of estumates supporting each
element of cost at the proposed CWBS levels by CLIN. Basis of estunates (BOEs) should show
cost elements fime phased by month. Time phased data should include prime direct labor hours
and significant other direct costs (1ncluding subcontracts) at proposed CWBS levels. In addition
to the above, provide the following data;

(1) Direct Productive Labor Hours. State the munber of howrs per labor category per
vear wsed 1 pricing direct labor costs. Tlus information should be providad in a single table
showing Boeing, atfilated companies, and subcontractors. These howr figures should reflect
total howrs per labor category per vear including any uncompensated hours less all hours
estimated for nonproductive time such as holidavs, vacation, and sick davs.

(2) Direct Labor Rates and Indirect Rates. The tollowing mtormation applies

whether subcontractor rate imnformation 1s included 1 the Boeing proposal or whether the details
of the subconftractor cost information are separately subnutied to the Government. Describe the

1 of 4
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chirect labor rates and mdirect rates used 1 pricing the proposal. For Boeing and each
subcontractor, get with the cogmzant DCAA office and the ACO early and submit as part of the
proposal a separate matrix for Boeing and each subcontractor taking this procurement mto
account that shows rate information 1n the three categones that follow.

. Direct labor rates and indirect rates that are covered by a Forward Pricing Rate
Agreement (FPRA). Provide specifics, e g., parties to the agreement, dates of
agreement and expiration (1t any), coverage, linutations).

. Direct labor rates and indirect rates that are covered by a Forward Pricing Rate
Recommendation (FPRR). For FPRR rates, 1dentify the contractor-proposed (or
subcontractor-proposed) amount tor each rate, the Governmment-recommended
amount, and the reasonds) for the ditference.

. For all other rates (1.2., not covered by an FPRA or FPRR), provide the confractor-
proposad (or subcontractor-proposad) amount tor each rate, the amount reconumendad
by DCAA Audit and ACO recommendation, a sununary of the reason(s) for any
ditterences, and the 1denfity of the DCAA Audit.

(3) Materials. Provide a consolidated priced suummary of mdividual matenal
quantities mcluded 1 the CWBS and CLIN level stunmaries, and the basis tor pricing. For all
1tems over $1 mullion (extended value), 1dentity the 1tem and show the source, quantity, and
price.

(4) Subcontracts. For each planned Subcontract or Subcontract modification greater
than $1 mllion, the subcontractor shall provide all of the above. These requirements shall also
be flowed down to all subcontracts under each Subcontractor as requured. Provide at total WBS
Level 1 and 2 componant breakdown of subcontractor cost and tee.

(3) Other Direct Costs. Provide a brief basis of estunate for each category of other
direct costs over $500,004) . Other direct costs should mclude any proposed travel costs, tacility
or equipiment costs, and nuscellaneous other direct costs.

(6) Spares. Provide a sunumary of the information in the BOEs on spare parts.
[dentity, by CWEBS, spares included mn BOEs/Bill of Matenials (BOM). List the nomenclature,
what the part 1s used on (e.g., lngher level assembly, end article), quantity imcluded, how
quantities were determuined (reliability estimates or predictions, engineenng judgments, etc.). In
addition, 1dentify for each spare the estumated annual requurement tor the produced Initial
Capability and Block 1 Increment 1 NMD System. Identify where the mmtial spares will be
delivered to (retained at confractor plant (1dentity), delivered to operational site, other?).

(7} Improvement (Learning) Curves: For assembly or tabrication proposed by the
contractor, major subcontractors (1.e., Elements), or other key subconfractors, ensure that the
contractor or subcontractor proposal contains improvement {learning ) curve mformation. As a
nunnmum, include intformation that identifies the starting point (T value), learmng curve value,
and rattonale tor estimate.
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